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Current copies of the following documents are hereby made part of these 
contract documents by reference.  These documents are available on the DFCM  
web site at http://dfcm.utah.gov or are available upon request from DFCM: 
 

DFCM General Conditions dated May 25, 2005 
  DFCM Application and Certificate for Payment dated May 25, 2005 
 
 

Technical Specifications: 
Drawings: 

 
 
 
 
The Agreement and General Conditions dated May 25,  
2005 have been updated from versions that were formally adopted 
and in use prior to this date.  The changes made to  
the General Conditions are identified in a document entitled 
Revisions to General Conditions that is available on DFCM’s web 
site at http://dfcm.utah.gov 
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INVITATION TO BID 

 
ONLY FIRMS PRE-QUALIFIED DURING STAGE I OF THE RFS ARE ALLOWED TO BID ON THIS PROJECT 

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting bids for the 
construction of the following project: 
 
DFCM Project Name:  Science Building Roofing Improvements, Snow College, Ephraim, Utah  
Project No: 06115700                             
 
Project Description 
Remove existing B.U.R. and replace with new single ply on approximately 11,000 sq. ft. 
 
Construction Cost Estimate:   $95,000.00 
 
  Company      Contact         Fax          
Capitol Roofing Service   Stewart Paulsen  562-1159 
Clark’s Quality Roofing   Perry Clark   266-3692 
Collins Roofing, Inc.    Douglas Collins  801 224-0361 
Contract West Roofing, Inc.   Craig Peters   943-0257 
Conwest, Inc.     Phil Scarborough  550-1136 
Dave Atkinson Roofing, Inc.   Dave Atkinson   435 258-2225 
Island Heights Construction, Inc.  Terry Cronquist  435 753-7452 
Kendrick Brothers Roofing, Inc.  Brad Kendrick   801 731-2020 
Nielco Roofing and Sheet Metal, Inc.  Gary Nielson   263-0485 
Redd Roofing Company   Frank Redd   801 621-1540 
Summit Roofing & Waterproofing  Phil Whiting   801 732-2186 
Superior Roofing and Sheet Metal, Inc. Blake Redd   266-1522 
Utah Tile and Roofing, Inc.   Paul Seppi   266-6836 
Utah Wertern Roofing    Scott Laufenberg  294-6155 
 
The bid documents will be available on Monday August 14, 2006 in hard copy or electronic format from DFCM 
at 4110 State Office Building, Salt Lake City, Utah 84114, telephone (801)538-3018 and on the DFCM web page 
at http://dfcm.utah.gov.  For questions regarding this project, please contact Darrell Hunting Project Manager, 
DFCM, at (801) 538-9617  No others are to be contacted regarding this project.  A MANDATORY pre-bid 
meeting and site visit will be held at 10:00 AM on Tuesday August 22, 2006 at Snow College, Physical 
Plant Conference Room  All pre-qualified prime contractors wishing to bid on this project must attend this 
meeting. 
 
Bids must be submitted by 3:00 PM on Thursday August 31, 2006 to DFCM, 4110 State Office Building, Salt 
Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM Conference Room, 4110 State Office 
Building, Salt Lake City, Utah.  Note:   Bids must be received at 4110 State Office Building by the specified time.  
The contractor shall comply with and require all of its subcontractors to comply with the license laws as required 
by the State of Utah. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of Facilities 
Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction & Management reserves the right to reject any or all bids or to waive any 
formality or technicality in any bid in the interest of the State. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
JOANNA FISHER, CONTRACT COORDINATOR 
4110 State Office Bldg., Salt Lake City, Utah  84114 
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STAGE II - MULTI-STEP BIDDING PROCESS 
ONLY FIRMS PRE-QUALIFIED DURING STAGE I OF THE RFS ARE ALLOWED TO BID ON THIS PROJECT 

 
 
1. Invitational Bid Procedures   

 
The following is an overview of the invitational bid process.  More detailed information is contained throughout 
the document. Contractors are responsible for reading and complying with all information contained in this 
document. 
 

Notification:  DFCM will notify each registered pre-qualified firm (via fax or e-mail) when a project  
is ready for Construction Services and invite them to bid on the project. 
 
Description of Work:  A description of work or plans/specifications will be given to each contractor.  If 
required, the plans and specifications will be available on the DFCM web page at http://dfcm.utah.gov 
and on CDs from DFCM, at 4110 State Office Building, Salt Lake City, Utah 84114. 
 
Schedule:  The Stage II Schedule shows critical dates including the mandatory pre-bid site meeting (if 
required), the question and answer period, the bid submittal deadline, the subcontractor list submittal  
deadline, etc.  Contractors are responsible for meeting all deadlines shown on the schedule. 

 
Mandatory Pre-Bid Site Meeting:  If a firm fails to attend a pre-bid site meeting labeled “Mandatory” they 
will not be allowed to bid on the project.  At the mandatory meeting, contractors may have an opportunity 
to inspect the site, receive additional instructions and ask questions about project.  The schedule contains 
information on the date, time, and place of the mandatory pre-bid site meeting. 

 
Written Questions:  All questions must be in writing and directed to DFCM’s project manager assigned to 
this project.  No others are to be contacted regarding this project.  The schedule contains information on 
the deadline for submitting questions. 

                 
Addendum:  All clarifications from DFCM will be in writing and issued as an addendum to the RFS.  
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid form.  
Failure to acknowledge addenda may result in disqualification from bidding. 

 
Submitting Bids:  Bids must be submitted to DFCM 4110 State Office Building, Salt Lake City, Utah  
84114 by the deadline indicated on the schedule.  Bids submitted after the deadline will not be accepted.  
Bids will be opened at DFCM on the date, time, and place indicated on the schedule. 

 
Subcontractors List:  The firm selected for the project must submit a list of all subcontractors by the  
deadline indicated on the schedule contained in this document. 

 
Pre-qualified List of Contractors:  Contractors shall remain on DFCM’s list of pre-qualified contractors 
provided:  (a) they maintain a performance rating of 4 or greater on each project, (b) they are not 
suspended for failure to comply with requirements of their contract, (c) the firm has not undergone a 
significant reorganization involving the loss of key personnel (site superintendents, project managers, 
owners, etc.) to a degree such that the firm no longer meets the pre-qualification requirements outlined in 
Stage I, (d) the financial viability of the firm has not significantly changed, and (e) the firm is not 
otherwise disqualified by DFCM.   Note:  If a contractor fails to comply with items (a) through (e) above, 
they may be removed from DFCM’s list of pre-qualified contractors following an evaluation by a review 
committee.  Contractors will be given the opportunity to address the review committee before a decision 
is made.  Pre-qualified contractors are ONLY authorized to bid on projects within the discipline that they 
were originally pre-qualified under.   
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Multi-Step Bidding Process Stage II  
Page No. 2 

 
 

2. Drawings and Specifications and Interpretations 
 
Drawings, specifications and other contract documents may be obtained as stated in the Invitation to Bid.  If any 
firm is in doubt as to the meaning or interpretation of any part of the drawings, specifications, scope of work or 
contract documents, they shall submit, in writing, a request for interpretation to the authorized DFCM 
representative by the deadline identified in the schedule.  Answers to questions and interpretations will be made 
via addenda issued by DFCM.  Neither DFCM or the designer shall be responsible for incorrect information 
obtained by contractors from sources other than the official drawings/specifications and addenda issued by 
DFCM. 
 
 
3. Product Approvals 
 
Where reference is made to one or more proprietary products in the contract documents, but restrictive descriptive 
materials of one or more manufacturer(s) is referred to in the contract documents, the products of other 
manufacturers will be accepted, provided they equal or exceed the standards set forth in the drawings and 
specifications and are compatible with the intent and purpose of the design, subject to the written approval of the 
Designer.  Such written approval must occur prior to the deadline established for the last scheduled addendum to 
be issued.  The Designer’s written approval will be included as part of the addendum issued by DFCM.  If the 
descriptive material is not restrictive, the products of other manufacturers specified will be accepted without prior 
approval provided they are compatible with the intent and purpose of the design as determined by the Designer. 
 
 
4. Addenda  

              
All clarifications from DFCM will be in writing and issued as an addendum to the RFS.  Addenda will be posted 
on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for obtaining information contained in 
each addendum from the web site.  Addenda issued prior to the submittal deadline shall become part of the 
bidding process and must be acknowledged on the bid form.  Failure to acknowledge addenda shall result in 
disqualification from bidding.  DFCM shall not be responsible for incorrect information obtained by contractors 
from sources other than official addenda issued by DFCM. 
 
 
5. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial responsibility 
of the Contractor, Subcontractor or Sub-subcontractor.  Failure to respond may result in suspension from DFCM’s 
list of pre-qualified contractors. 
 
 
6. Licensure 
 
The Contractor shall comply with and require all of its Subcontractors to comply with the license laws as required 
by the State of Utah. 
 
 
7. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the contract documents. 
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Multi-Step Bidding Process Stage II  
Page No. 3 
 
 
8. Bids  
 
Before submitting a bid, each bidder shall carefully examine the contract documents; shall visit the site of the 
work; shall fully inform themselves as to all existing conditions and limitations; and shall include in the bid the 
cost of all items required by the contract documents including those added via addenda.  If the bidder observes 
that portions of the contract documents are at variance with applicable laws, building codes, rules, regulations or 
contain obvious erroneous or uncoordinated information, the bidder shall promptly notify the DFCM Project 
Manager prior to the bidding deadline.  Changes necessary to correct these issues will be made via addenda issued 
by DFCM. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in the 
procurement documents and submitted in a sealed envelope at the location specified by the Invitation to Bid prior 
to the published deadline for the submission of bids. 
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of Facilities 
Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE BID BOND FORM 
PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE CONSIDERED AN ACCEPTABLE 
BID. 
 
If the bid bond security is submitted on a form other than DFCM’s required bid bond form, and the bid security 
meets all other legal requirements, the bidder will be allowed to provide an acceptable bid bond by the close of 
business on the next business day following notification by DFCM of submission of a defective bid bond security.  
A cashier’s check cannot be used as a substitute for a bid bond. 
 
 
9. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, included as 
part of the contract documents.  The subcontractors list shall be delivered to DFCM or faxed to DFCM at 
(801)538-3677 within 24 hours of the bid opening.  Requirements for listing additional subcontractors will be 
listed in the contract documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements for the 
listing and changing of subcontractors.  Any contractor who is found to not be in compliance with these 
requirements may be suspended from DFCM’s list of pre-qualified contractors.   
 
 
10. Contract and Bond   
 
The Contractor's Agreement will be in the form provided in this document.  The duration of the contract shall be 
for the time indicated by the project completion deadline shown on the schedule.  The successful bidder, 
simultaneously with the execution of the Contractor’s Agreement, will be required to furnish a performance bond 
and a payment bond, both bearing original signatures, upon the forms provided in the procurement documents.  
The performance and payment bonds shall be for an amount equal to one hundred percent (100%) of the Contract 
Sum and secured from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for Subcontractors will be specified in the Supplementary General Conditions. 
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Multi-Step Bidding Process Stage II  
Page No. 4 
 
 
11. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, based on the 
lowest combination of base bid and acceptable prioritized alternates, provided the bid is reasonable, is in the 
interests of DFCM to accept and after applying the Utah Preference Laws in U.C.A. Title 63, Chapter 56.  DFCM 
reserves the right to waive any technicalities or formalities in any bid or in the bidding.  Alternates will be 
accepted on a prioritized basis with Alternate 1 being highest priority, Alternate 2 having second priority, etc.  
Alternates will be selected in prioritized order up to the construction cost estimate. 
 
 
12. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
 
13. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidders within 24 hours after the bid opening if the 
contractor has made an error in preparing the bid.   
 
 
14. DFCM Contractor Performance Rating 
 
As a contractor completes each project, DFCM will evaluate project performance based on the enclosed “DFCM 
Contractor Performance Rating” form.  The ratings issued on this project may affect the firm’s “pre-qualified” 
status and their ability to obtain future work with DFCM.  
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Stage II 
PROJECT SCHEDULE 

 
 
Project Name: Science Building Roofing Improvements, Snow College, Ephraim, Utah              
DFCM Project #06115700 
 

Event  
Day 

 
Date 

 
Time 

 
Place 

Stage II Bidding Documents 
Available 

Monday August 14, 2006 10:00 AM DFCM, 4110 State Office 
Building, SLC, UT and DFCM 
web site* 

Mandatory Pre-bid Site 
Meeting  
 

Tuesday August 22, 2006 10:00 AM Snow College – Physical Plant 
Conference Room – Ephraim, 
Utah www.snow.edu/map 

Deadline for Submitting 
Questions 
 

Thursday August 24, 2006 4:00 PM DFCM, 4110 State Office 
Building, SLC, UT 

Final Addendum Issued 
 

Monday August 28, 2006 4:00 PM DFCM web site* 

Prime Contractors  Turn in 
Bid and Bid Bond / Bid 
Opening in DFCM 
Conference Room 
 

Thursday August 31, 2006 3:00 PM DFCM, 4110 State Office 
Building, SLC, UT 

Subcontractors List Due 
 

Friday September 1, 
2006 

2:30 PM DFCM, 4110 State Office 
Building, SLC, UT 

Project Completion  
Deadline 
 

Friday June 15, 2007 4:00 PM On Site 

 
* DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM 
 
NAME OF BIDDER                                                                                     DATE                  
 
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the Request for Bids for the 
Snow College, Science Building Roofing Improvements, DFCM PROJECT NO. 06115700 and having 
examined the Contract Documents and the site of the proposed Work and being familiar with all of the conditions 
surrounding the construction of the proposed Project, including the availability of labor, hereby proposes to 
furnish all labor, materials and supplies as required for the Work in accordance with the Contract Documents as 
specified and within the time set forth and at the price stated below.  This price is to cover all expenses incurred in 
performing the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:           
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete within June 15, 2007 calendar days after receipt of 
the Notice to Proceed, should I/we be the successful bidder, and agree to pay liquidated damages in the amount of 
$300.00  per day for each day after expiration of the Contract Time as stated in Article 3 of the Contractor’s 
Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of          
 
The undersigned Contractor's License Number for Utah is                                              .   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and Payment bonds 
in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract.  The 
Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the property 
of the Division of Facilities Construction and Management as liquidated damages for delay and additional 
expense caused thereby in the event that the contract is not executed and/or acceptable l00% Performance and 
Payment bonds are not delivered within time set forth. 
 
Type of Organization:                                                                      

(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
                                   Respectfully submitted, 
 
 
      _____________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
                          _____________________________________________ 
 

_____________________________________________ 
 
 
 
                                    _____________________________________________ 
       Authorized Signature  
 



DFCM Form 7b 060706 11

BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as the 
"Principal," and                                                                                                                                  , a corporation organized and existing under 
the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact business in 
this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on 
Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto the STATE OF 
UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the accompanying bid), being 
the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 
jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying bid 
incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not execute 
a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified in writing 
of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated damages and not as 
a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within 
ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and void.  It is expressly 
understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full penal sum of this Bond.  
The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be for a term of sixty (60) days 
from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as 
amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at length 
herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that 
he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has complied in 
all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged 
to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTION AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to 
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the 
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated 
in these Contract Documents, on the following basis: 
 

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED 

 
•  Any additional subcontractors identified in the bid documents shall also be listed. 
•  The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
    subcontractor list meeting the requirements of State law.  
•  List subcontractors for base bid as well as the impact on the list that the selection of any alternate 
    may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
•  Bidder must list “Self” if performing work itself. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's 
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder 
shall certify that all subcontractors, required to be licensed, are licensed as required by State law.  A 
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who 
provide only materials, equipment, or supplies to a contractor or subcontractor. 
 
BIDDER LISTING 'SELF' AS PERFORMING THE WORK: 
 
Any bidder that is properly licensed for the particular work and intends to perform that work itself in 
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the 
term ‘Self’ for that category on the subcontractor list form.  Any listing of ‘Self’ on the sublist form 
shall also include the amount allocated for that work. 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term 
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor 
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and 
why the bidder was unable to obtain a qualified subcontractor bid.  The Director must find that the 
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in 
order for the bid to be considered.  If awarded the contract, the Director shall supervise the bidder’s 
efforts to obtain a qualified subcontractor bid.  The amount of the awarded contract may not be adjusted 
to reflect the actual amount of the subcontractor’s bid.   Any listing of ‘Special Exception’ on the sublist 
form shall also include amount allocated for that work. 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor 
list meeting the requirements of State law.  Director may withhold awarding the contract to a particular 
bidder if one or more of the proposed subcontractors are considered by the Director to be unqualified to 
do the Work or for such other reason in the best interest of the State of Utah.  Notwithstanding any other 
provision in these instructions, if there is a good faith error on the sublist form, at the sole discretion of 
the Director, the Director may provide notice to the contractor and the contractor shall have 24 hours to 
submit the correction to the Director.  If such correction is submitted timely, then the sublist 
requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed 
subcontractors only after receiving written permission from the Director based on complying with all of 
the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and 

that the contractor establishes an appropriate reason for the change, which may include, but not 
is not limited to, the following reasons: the original subcontractor has failed to perform, or is not 
qualified or capable of performing, and/or the subcontractor has requested in writing to be 
released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the 
original listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new 
subcontractor does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change 

order being issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing 

to being removed unless the Contractor establishes that the subcontractor is not qualified for the 
work. 

 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

 
  
                TYPE OF WORK 

 
 SUBCONTRACTOR,  
  “SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
  CONT. LICENSE # 

 
ELECTRICAL 

 
ABCD Electric Inc. 

 
       $350,000.00 

 
    123456789000 

 
LANDSCAPING 

 
“Self” 

 
         300,000.00 

 
    123456789000 

 
CONCRETE (ALTERNATE #1) 

 
XYZ Concrete Inc 

 
         298,000.00 

 
     987654321000 

 
MECHANICAL 

 
“Special Exception”  
             (attach documentation) 

 
Fixed at:  350,000.00 

 
 (TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 

FAX TO 801-538-3677 
 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any 

alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED 
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO 
A WRITTEN CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND 
AS DEEMED APPROPRIATE BY DFCM.  ATTACH A SECOND PAGE IF NECESSARY. 

 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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FUGITIVE DUST PLAN 
 

 
 
 
 
 
The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of 
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice 
to proceed. 
 
The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including 
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from 
noncompliance. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 1 of 7 
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Utah Division of Air Quality 

April 20, 1999 
 
GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A 
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3,  4, 5,  6, 7 
 
Source Information: 
 
1. Name of your operation (source): provide a name if the source is a construction site. 
 
 
 
 
2.  Address or location of your operation or construction site. 
 
 
 
 
 
3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation. 
 
 
 
 
 
4. Lengths of the project, if temporary (time period). 
 
 
 
 
5. Description of process (include all sources of dust and fugitive dust).  Please, if necessary, use 

additional sheets of paper for this description.  Be sure to mark it as an attachment. 
 
 
 
 
 
6. Type of material processed or disturbed. 
 
 
 
7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units). 
 
 
 

Page 2 of 7 
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8. Destination of product (where will the material produced be used or transported, be specific, 
provide address or specific location), information needed for temporary relocation applicants. 

 
 
 
 
 
 
9. Identify the individual who is responsible for the implementation and maintenance of fugitive 

dust control measures.  List name(s), position(s) and telephone number(s). 
 
 
 
 
 
 
10. List, and attach copies of any contract lease, liability agreement with other companies that may, 

or will, be responsible for dust control on site or on the project. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 3 of 7 
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Description of Fugitive Dust Emission Activities 

(Things to consider in addressing fugitive dust control strategies.) 
 
 
1. Type of activities (drilling and blasting, road construction, development construction, earth 

moving and excavation, handling and hauling materials, cleaning and leveling, etc). 
 
 
 
 
2. List type of equipment generating the fugitive dust. 
 
 
 
 
3. Diagram the location of each activity or piece of equipment on site.  Please attach the diagram. 
 
 
 
 
4. Provide pictures or drawings of each activity.  Include a drawing of the unpaved/paved road 

network used to move loads “on” and “off” property. 
 
 
 
 
5. Vehicle miles travels on unpaved roads associated with the activity (average speed). 
 
 
 
 
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.) 
 
 
 
 
7. Estimate the size of the release area at which the activity occurs (square miles).  For haul or dirt 

roads include total miles of road in use during the activity. 
 
 
 
 
 
 

Page 4 of 7 
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Description of Fugitive Dust Emission Controls on Site  

 
 
Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined 
by Approval Order conditions or federal requirements such as NSPS), and control strategies must 
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for 
compliance with R307-309-3. 
 
1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and 

haul roads. 
 
 
 
 
 
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization, 

synthetic cover, wind breaks, vegetative cover, etc). 
 
 
 
 
 
3. Method of application of dust suppressant. 
 
 
 
 
 
4. Frequency of application of dust suppressant. 
 
 
 
 
 
5. Explain what triggers the use of a special control measure other than routine measures already in 

place, such as covered loads or measures covered by a permit condition (increase in opacity, high 
winds, citizen complaints, dry conditions, etc). 

 
 
 
 
6. Explain in detail what control strategies/measures will be implemented off-hours, i.e., 

Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day. 
 
 

Page 5 of 7 
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Description of Fugitive Dust Control Off-site 
 
Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on 
public and private paved roads in compliance with R307-309-5, 6, 7. 
 
1. Types of emission controls initiated by your operation that are in place “off” property 

(application of water, covered loads, sweeping roads, vehicle cleaning, etc.). 
 
 
 
 
 
2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive 

dust, are deposited on public and private paved roads. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Submit the Dust Control Plan to: 
 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 

Salt Lake City, Utah 84114-4820 
 
 
 
 
 
 
 
 
 
 
 

Page 6 of 7 
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Fugitive Dust Control Plan Violation Report 
 
 
When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the 
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of 
Violation.  The report must include the following information: 
 
1. Name and address of dust source. 
 
 
2. Time and duration of dust episode. 
 
 
3. Meteorological conditions during the dust episode. 
 
 
4. Total number and type of fugitive dust activities and dust producing equipment within each 

operation boundary.  If no change has occurred from the existing dust control plan, the source 
should state that the activity/equipment is the same. 

 
 
5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or 

the sources dust control plan. 
 
 
6. Reasons for failing to control dust from the dust generating activity or equipment. 
 
 
7. New and/or additional fugitive dust control strategies necessary to achieve compliance with 

R307-309-3, 4, 5, 6, or 7. 
 
 
8. If it can not be demonstrated that the current approved Dust Control Plan can result in 

compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to 
demonstrate compliance with 307-309-3 through 7.  Within 30 days of receiving a fugitive dust 
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for 
review and approval. 

 
Submit the Dust Control Plan to: 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 
 Salt Lake City, Utah 84114-4820 
 
Attachments:  DFCM Form FDR R-307-309, Rule 307-309 

Page 7 of 7 
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of ________________________________ 
_______________________________________ DOLLARS AND NO CENTS ($________.00), which 
is the base bid, and which sum also includes the cost of a 100% 
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CONTRACTOR'S  AGREEMENT 
PAGE NO. 2 
 
 
Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.  
Said bonds have already been posted by the Contractor pursuant to State law.  The required proof of 
insurance certificates have been delivered to DFCM in accordance with the General Conditions before 
the execution of this Contractor's Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete within _________________ (___) calendar days after the date of the Notice to 
Proceed.  Contractor agrees to pay liquidated damages in the amount of $______ per day for each day 
after expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance 
with the Contract Documents, if Contractor's delay makes the damages applicable.  The provision for 
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because 
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement; 
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay 
damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Notice to Contractors, Instructions to 
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and 
oral presentations that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the  
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CONTRACTOR'S  AGREEMENT 
PAGE NO. 3 
 
 
Contractor requests payment and agrees to safeguard and protect such equipment or materials and is 
responsible for safekeeping thereof and if such be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
Financial Manager,                      Date  ________________        Date 
Division of Facilities Construction    Manager - 
and Management     Capital ___________  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
May 25, 2005             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                    DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 



DFCM Form 7b 060706 29

 

 
 
 

 
CHANGE ORDER #_________________ 
____________________________________________________________________________________________ 
 
CONTRACTOR:     AGENCY OR INSTITUTION:  
       PROJECT NAME:   
       PROJECT NUMBER:   
       CONTRACT NUMBER:   
ARCHITECT:      DATE:     
____________________________________________________________________________________________ 
 

               AMOUNT                 DAYS CONSTRUCTION 
CHANGE 
DIRECTIVE NO. 

PROPOSAL 
REQUEST 
NO.  

 
 INCREASE 

 
 DECREASE 

 
INCREASE 

 
DECREASE 

 
 

     

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

   

                               Amount                Days                 Date 
 
ORIGINAL CONTRACT 

   

 
TOTAL PREVIOUS CHANGE ORDERS  

   
 

 
TOTAL THIS CHANGE ORDER  

   
 

 
ADJUSTED CONTRACT 

   

 
DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order 
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and 
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms, 
sum, scope of the Work and time. 
 
Contractor:                                                                                                                                          

 Date 
Architect/Engineer:                                                                                                                                            

 Date 
Agency or Institution:                                                                                                                          

 Date 
DFCM:                                                                                                                               

 Date 
Funding Verification:                                                                                                               
                                                                                                                Date 
 

Page _____ of _____page(s) 

  STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
 
PROJECT                                                                                                       PROJECT NO: ___________________________ 
 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� Record Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of_____________. (Twice the value of the punch list work) shall be retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.   If the list of items is not completed within the time allotted 
the Owner has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the 
expense of the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the 
Owner shall be promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:     Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 

 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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SECTION 01100 - SUMMARY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Work covered by the Contract Documents.

1.3 WORK COVERED BY CONTRACT DOCUMENTS

A. Project Identification: Science Building Roofing Improvements, DFCM Project #06115700.

1. Project Location: Snow College, Ephraim, Utah.

B. Owner: DFCM, 4110 State Office Building, Salt Lake City, Utah 84114.

1. Owner's Representative: Darrell Hunting, Project Director.

C. Architect: HFSArchitects, 1484 South State Street, Salt Lake City, Utah 84115.

D. The Work consists of the following:

1. The Work includes completely removing the existing built-up roof system (cover board, felts,
flashings insulation and aggregate surface).  Provide and install 80-mil, fully adhered, PVC roof
membrane over 4" mechanically fastened polyisocyanurate rigid insulation.  All existing
mechanical equipment is to be removed a placed on appropriate mechanical curbs.  Rough
carpentry and minimal electrical work will also be required.  

1.4 TYPE OF CONTRACT

A. Project will be constructed under a general construction contract.

1.5 USE OF PREMISES
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A. General:  Contractor shall have limited use of premises for construction operations as indicated on
Drawings by the Contract limits.

B. Use of Site:  Limit use of premises to the roof and site staging area indicated.  Do not disturb portions
of Project site beyond areas in which the Work is indicated.

1. Owner Occupancy:  Allow for Owner occupancy of Project site and use by the public.

2. Driveways and Entrances:  Keep driveways and entrances serving premises clear and available
to Owner, Owner's employees, and emergency vehicles at all times.  Do not use these areas
for parking or storage of materials.

C. Use of Existing Building:  Maintain existing building in a weathertight condition throughout
construction period.  Repair damage caused by construction operations.  Protect building and its
occupants during construction period.

1.6 OWNER'S OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy:  Owner will occupy site and existing building during entire construction period.
Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner
usage.  Perform the Work so as not to interfere with Owner's day-to-day operations.  Maintain
existing exits, unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.
Do not close or obstruct walkways, corridors, or other occupied or used facilities without written
permission from Owner and authorities having jurisdiction.

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's operations.

1.7 WORK RESTRICTIONS

A. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or others
unless permitted under the following conditions and then only after arranging to provide temporary
utility services according to requirements indicated:

1. Notify Owner not less than two 72 hours in advance of proposed utility interruptions.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01100
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative provisions for coordinating construction operations on Project
including, but not limited to, the following:

1. Administrative and supervisory personnel.
2. Project meetings.
3. Requests for Interpretation (RFIs).

B. Related Sections include the following:

1. Division 1 Section "Closeout Procedures" for coordinating closeout of the Contract.

1.3 DEFINITIONS

A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract Documents.

1.4 PROJECT MEETINGS

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise
indicated.

1. Attendees:  Inform participants and others involved, and individuals whose presence is
required, of date and time of each meeting.  Notify Owner and Architect of scheduled meeting
dates and times.

B. Progress Meetings:  Conduct progress meetings at weekly intervals.  Coordinate dates of meetings
with preparation of payment requests.

1. Attendees:  In addition to representatives of Owner and Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings.  All participants at the conference shall be familiar with Project and authorized to
conclude matters relating to the Work.
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2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review other
items of significance that could affect progress.  Include topics for discussion as appropriate
to status of Project.

a. Contractor's Construction Schedule:  Review progress since the last meeting.  Determine
whether each activity is on time, ahead of schedule, or behind schedule, in relation to
Contractor's Construction Schedule.  Determine how construction behind schedule will
be expedited; secure commitments from parties involved to do so.  Discuss whether
schedule revisions are required to ensure that current and subsequent activities will be
completed within the Contract Time.

1) Review schedule for next period.

b. Review present and future needs of each entity present, including the following:

1) Sequence of operations.
2) Status of submittals.
3) Site utilization.
4) Progress cleaning.
5) Status of correction of deficient items.
6) Field observations.
7) RFIs.
8) Status of proposal requests.
9) Pending changes.
10) Status of Change Orders.
11) Documentation of information for payment requests.

3. Minutes:  Architect will record and distribute to Contractor the meeting minutes.
4. Reporting:  Distribute minutes of the meeting to each party present and to parties who should

have been present.

a. Schedule Updating:  Revise Contractor's Construction Schedule after each progress
meeting where revisions to the schedule have been made or recognized.  Issue revised
schedule concurrently with the report of each meeting.

1.5 REQUESTS FOR INTERPRETATION (RFIs)

A. Procedure:  Immediately on discovery of the need for interpretation of the Contract Documents, and
if not possible to request interpretation at Project meeting, prepare and submit an RFI in the form
specified.

1. RFIs shall originate with Contractor.  RFIs submitted by entities other than Contractor will be
returned with no response.

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or
work of subcontractors.
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B. Content of the RFI:  Include a detailed, legible description of item needing interpretation and the
following:

1. Project name.
2. Date.
3. Name of Contractor.
4. Name of Architect.
5. RFI number, numbered sequentially.
6. Specification Section number and title and related paragraphs, as appropriate.
7. Drawing number and detail references, as appropriate.
8. Field dimensions and conditions, as appropriate.
9. Contractor's suggested solution(s).  If Contractor's solution(s) impact the Contract Time or the

Contract Sum, Contractor shall state impact in the RFI.
10. Contractor's signature.
11. Attachments:  Include drawings, descriptions, measurements, photos, Product Data, Shop

Drawings, and other information necessary to fully describe items needing interpretation.

a. Supplementary drawings prepared by Contractor shall include dimensions, thicknesses,
structural grid references, and details of affected materials, assemblies, and attachments.

C. Hard-Copy RFIs:  CSI Form 13.2A.

1. Identify each page of attachments with the RFI number and sequential page number.

D. Architect's Action:  Architect will review each RFI, determine action required, and return it.  Allow
three working days for Architect's response for each RFI.  RFIs received after 1:00 p.m. will be
considered as received the following working day.

1. The following RFIs will be returned without action:

a. Requests for approval of submittals.
b. Requests for approval of substitutions.
c. Requests for coordination information already indicated in the Contract Documents.
d. Requests for adjustments in the Contract Time or the Contract Sum.
e. Requests for interpretation of Architect's actions on submittals.
f. Incomplete RFIs or RFIs with numerous errors.

2. Architect's action may include a request for additional information, in which case Architect's
time for response will start again.

3. Architect's action on RFIs that may result in a change to the Contract Time or the Contract Sum
may be eligible for Contractor to submit Change Proposal according to the General Conditions.

a. If Contractor believes the RFI response warrants change in the Contract Time or the
Contract Sum, notify Architect in writing within seven days of receipt of the RFI response.

E. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to
affected parties.  Review response and notify Architect within seven days if Contractor disagrees with
response.
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F. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  Submit
log weekly. 

1. Project name.
2. Name and address of Contractor.
3. Name and address of Architect.
4. RFI number including RFIs that were dropped and not submitted.
5. RFI description.
6. Date the RFI was submitted.
7. Date Architect's response was received.
8. Identification of related Minor Change in the Work, Construction Change Directive, and

Proposal Request, as appropriate.
9. Identification of related Field Order, Work Change Directive, and Proposal Request, as

appropriate.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01310



HFS Architects SCIENCE BUILDING
DFCM #06115700 ROOFING IMPROVEMENTS
HFSA #0613.01 SNOW COLLEGE

SUBMITTAL PROCEDURES 01330 - 1

SECTION 01330 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for submitting Shop Drawings,
Product Data, Samples, and other submittals.

B. Related Sections include the following:

1. Division 1 Section "Project Management and Coordination" for submitting and distributing
meeting and conference minutes and for submitting Coordination Drawings.

2. Division 1 Section "Closeout Procedures" for submitting warranties.
3. Division 1 Section "Project Record Documents" for submitting Record Drawings, Record

Specifications, and Record Product Data.
4. Divisions 2 through 16 Sections for specific requirements for submittals in those Sections.

1.3 DEFINITIONS

A. Action Submittals:  Written and graphic information that requires Architect's  responsive action.

B. Informational Submittals:  Written information that does not require Architect's  responsive action.
Submittals may be rejected for not complying with requirements.

1.4 SUBMITTAL PROCEDURES

A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be provided by
Architect for Contractor's use in preparing submittals.

B. Coordination:  Coordinate preparation and processing of submittals with performance of construction
activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

C. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as follows.
Time for review shall commence on Architect's receipt of submittal.  No extension of the Contract
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Time will be authorized because of failure to transmit submittals enough in advance of the Work to
permit processing, including resubmittals.

1. Initial Review:  Allow seven days for initial review of each submittal.  Allow additional time if
coordination with subsequent submittals is required.  Architect will advise Contractor when a
submittal being processed must be delayed for coordination.

2. Resubmittal Review:  Allow seven days for review of each resubmittal.

D. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the Contract
Documents on submittals.

E. Additional Copies:  Unless additional copies are required for final submittal, and unless Architect
 observes noncompliance with provisions in the Contract Documents, initial submittal may serve as
final submittal.

F. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.
Transmit each submittal using a transmittal form.  Architect  will return submittals, without review,
received from sources other than Contractor.

1. Transmittal Form:  Provide locations on form for the following information:

a. Project name.
b. Date.
c. Destination (To:).
d. Source (From:).
e. Names of subcontractor, manufacturer, and supplier.
f. Specification Section number and title.
g. Drawing number and detail references, as appropriate.
h. Signature of transmitter.

G. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.
2. Resubmit submittals until they are marked "Reviewed, No Exceptions Taken” or “Furnish as

Corrected."

H. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities.  Show distribution on transmittal forms.

I. Use for Construction:  Use only final submittals with mark indicating "Reviewed, No Exceptions
Taken” or Furnish as Corrected" taken by Architect.

PART 2 - PRODUCTS

2.1 ACTION SUBMITTALS
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A. General:  Prepare and submit Action Submittals required by individual Specification Sections.

B. Product Data:  Collect information into a single submittal for each element of construction and type
of product or equipment.

1. If information must be specially prepared for submittal because standard printed data are not
suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:

a. Manufacturer's written recommendations.
b. Manufacturer's product specifications.
c. Manufacturer's installation instructions.
d. Standard color charts.
e. Manufacturer's catalog cuts.
f. Compliance with specified referenced standards.
g. Testing by recognized testing agency.
h. Notation of coordination requirements.

4. Submit Product Data before or concurrent with Samples.
5. Number of Copies:  Submit six copies of Product Data, unless otherwise indicated.  Architect

will return four copies.  Mark up and retain one returned copy as a Project Record Document.

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop
Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the following
information, as applicable:

a. Dimensions.
b. Identification of products.
c. Fabrication and installation drawings.
d. Roughing-in and setting diagrams.
e. Templates and patterns.
f. Compliance with specified standards.
g. Notation of coordination requirements.
h. Notation of dimensions established by field measurement.
i. Relationship to adjoining construction clearly indicated.

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40 inches.

3. Number of Copies:  Submit six opaque copies of each submittal.   Architect  will retain two
copies; remainder will be returned. Mark up and retain one returned copy as a Project Record
Drawing.

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between submittal
and actual component as delivered and installed.
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1. Transmit Samples that contain multiple, related components such as accessories together in
one submittal package.

2. Disposition:  Maintain sets of approved Samples at Project site, available for quality-control
comparisons throughout the course of construction activity.  Sample sets may be used to
determine final acceptance of construction associated with each set.

3. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or sections
of units showing the full range of colors, textures, and patterns available.

a. Number of Samples:  Submit two full set(s) of available choices where color, pattern,
texture, or similar characteristics are required to be selected from manufacturer's product
line.  Architect  will return submittal with options selected.

E. Contractor's Construction Schedule:  Comply with requirements specified in Division 1 Section
"Construction Progress Documentation" for Construction Manager's action.

2.2 INFORMATIONAL SUBMITTALS

A. General:  Prepare and submit Informational Submittals required by other Specification Sections.

1. Number of Copies:  Submit two copies of each submittal, unless otherwise indicated.  Architect
 will not return copies.

2. Certificates and Certifications:  Provide a notarized statement that includes signature of entity
responsible for preparing certification.  Certificates and certifications shall be signed by an
officer or other individual authorized to sign documents on behalf of that entity.

3. Test and Inspection Reports:  Comply with requirements specified in Division 1 Section "Quality
Requirements."

B. Contractor's Construction Schedule:  Comply with requirements specified in Division 1 Section
"Construction Progress Documentation."

C. Schedule of Tests and Inspections:  Comply with requirements specified in Division 1 Section "Quality
Requirements."

D. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting results of field tests performed either during installation of
product or after product is installed in its final location, for compliance with requirements in the
Contract Documents.

E. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and normal
maintenance of products and equipment.  Comply with requirements specified in Division 1 Section
"Operation and Maintenance Data."

F. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's
recommendations, guidelines, and procedures for installing or operating a product or equipment.
Include name of product and name, address, and telephone number of manufacturer.  Include the
following, as applicable:

1. Preparation of substrates.
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2. Required substrate tolerances.
3. Sequence of installation or erection.
4. Required installation tolerances.
5. Required adjustments.
6. Recommendations for cleaning and protection.

PART 3 - EXECUTION

3.1 CONTRACTOR'S REVIEW

A. Review each submittal and check for coordination with other Work of the Contract and for compliance
with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp
before submitting to Architect.

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and
location, submittal number, Specification Section title and number, name of reviewer, date of
Contractor's approval, and statement certifying that submittal has been reviewed, checked, and
approved for compliance with the Contract Documents.

3.2 ARCHITECT'S ACTION

A. General:  Architect  will not review submittals that do not bear Contractor's approval stamp and will
return them without action.

B. Action Submittals:  Architect  will review each submittal, make marks to indicate corrections or
modifications required, and return it.  Architect  will stamp each submittal with an action stamp and
will mark stamp appropriately to indicate action taken.

C. Informational Submittals:  Architect  will review each submittal and will not return it, or will return it if
it does not comply with requirements.  Architect  will forward each submittal to appropriate party.

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned without
review.

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded.

END OF SECTION 01330
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SECTION 01731 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes procedural requirements for cutting and patching.

B. Related Sections include the following:

1. Divisions 2 through 16 Sections for specific requirements and limitations applicable to cutting
and patching individual parts of the Work.

1.3 DEFINITIONS

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other
Work.

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after installation
of other Work.

1.4 QUALITY ASSURANCE

A. Structural Elements:  Do not cut and patch structural elements in a manner that could change their
load-carrying capacity or load-deflection ratio.

B. Operational Elements:  Do not cut and patch operating elements and related components in a
manner that results in reducing their capacity to perform as intended or that results in increased
maintenance or decreased operational life or safety.  Operating elements include but are not limited
to the following:

1. Primary operational systems and equipment.
2. Air or smoke barriers.
3. Fire-suppression systems.
4. Mechanical systems piping and ducts.
5. Control systems.
6. Communication systems.
7. Conveying systems.
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8. Electrical wiring systems.
9. Operating systems of special construction in Division 13 Sections.

C. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related components in a
manner that could change their load-carrying capacity, that results in reducing their capacity to
perform as intended, or that results in increased maintenance or decreased operational life or
safety.  Miscellaneous elements include but are not limited to the following:

1. Water, moisture, or vapor barriers.
2. Membranes and flashings.
3. Exterior curtain-wall construction.
4. Equipment supports.
5. Piping, ductwork, vessels, and equipment.
6. Noise- and vibration-control elements and systems.

D. Visual Requirements:  Do not cut and patch construction in a manner that results in visual evidence
of cutting and patching.  Do not cut and patch construction exposed on the exterior or in occupied
spaces in a manner that would, in Architect's opinion, reduce the building's aesthetic qualities.
Remove and replace construction that has been cut and patched in a visually unsatisfactory manner.

E. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties involved in
cutting and patching, including mechanical and electrical trades.  Review areas of potential
interference and conflict.  Coordinate procedures and resolve potential conflicts before proceeding.

PART 2 - PRODUCTS

2.1 MATERIALS

A. General:  Comply with requirements specified in other Sections.

B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use
materials that visually match in-place adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed, will
match the visual and functional performance of in-place materials.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to be
performed.

1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, including
compatibility with in-place finishes or primers.
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2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Temporary Support:  Provide temporary support of Work to be cut.

B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  Provide
protection from adverse weather conditions for portions of Project that might be exposed during
cutting and patching operations.

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage to
adjoining areas.

D. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems are
required to be removed, relocated, or abandoned, bypass such services/systems before cutting to
prevent interruption to occupied areas.

3.3 PERFORMANCE

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and patching
at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance of other
construction, and subsequently patch as required to restore surfaces to their original condition.

B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or adjoining
construction.  If possible, review proposed procedures with original Installer; comply with original
Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not hammering
and chopping.  Cut holes and slots as small as possible, neatly to size required, and with
minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in use.

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces.
3. Masonry:  Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.
4. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be removed.

Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of
moisture or other foreign matter after cutting.

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other Work.  Patch with durable seams that are as invisible as possible.
Provide materials and comply with installation requirements specified in other Sections.

1. Inspection:  Where feasible, test and inspect patched areas after completion to demonstrate
integrity of installation.
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2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish restoration
into retained adjoining construction in a manner that will eliminate evidence of patching and
refinishing.

a. Clean piping, conduit, and similar features before applying paint or other finishing
materials.

b. Restore damaged pipe covering to its original condition.

3. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a
weathertight condition.

D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely remove
paint, mortar, oils, putty, and similar materials.

END OF SECTION 01731
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SECTION 01770 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout, including, but
not limited to, the following:

1. Inspection procedures.
2. Warranties.
3. Final cleaning.

B. Related Sections include the following:

1. Division 1 Section "Project Record Documents" for submitting Record Drawings, Record
Specifications, and Record Product Data.

2. Divisions 2 through 16 Sections for specific closeout and special cleaning requirements for the
Work in those Sections.

1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial
Completion, complete the following.  List items below that are incomplete in request.

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list,
and reasons why the Work is not complete.

2. Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

3. Prepare and submit Project Record Documents, operation and maintenance manuals.
4. Deliver tools, spare parts, extra materials, and similar items to location designated by Owner.

Label with manufacturer's name and model number where applicable.
5. Complete final cleaning requirements, including touchup painting.
6. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of request,
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect
will prepare the Certificate of Substantial Completion after inspection or will notify Contractor of items,
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either on Contractor's list or additional items identified by Architect, that must be completed or
corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for Final Completion.

1.4 FINAL COMPLETION

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final Completion,
complete the following:

1. Submit a final Application for Payment.
2. Submit copy of Architect's Substantial Completion inspection list of items to be completed or

corrected (punch list), certifying the items on the list  have been completed or otherwise
resolved for acceptance.

3. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment,
and systems.

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request,
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect
will prepare a final Certificate for Payment after inspection or will notify Contractor of construction that
must be completed or corrected before certificate will be issued.

1. Reinspection:  Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A. Preparation:  Submit three copies of list.  Include name and identification of each space and area
affected by construction operations for incomplete items and items needing correction including, if
necessary, areas disturbed by Contractor that are outside the limits of construction.

1.6 WARRANTIES

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of the Work
where commencement of warranties other than date of Substantial Completion is indicated.

PART 2 - PRODUCTS

2.1 MATERIALS
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A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator
of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or
property or that might damage finished surfaces.

PART 3 - EXECUTION

3.1 FINAL CLEANING

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply with local
laws and ordinances and Federal and local environmental and antipollution regulations.

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each
surface or unit to condition expected in an average commercial building cleaning and maintenance
program.  Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification of
Substantial Completion for entire Project or for a portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and other
foreign substances.

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other foreign
deposits.

c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
d. Remove tools, construction equipment, machinery, and surplus material from Project site.
e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free

of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of
exterior surfaces.  Restore reflective surfaces to their original condition.

f. Remove debris and surface dust from limited access spaces, including roofs, plenums,
shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

g. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that
already show evidence of repair or restoration.

C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or
excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous materials
into drainage systems.  Remove waste materials from Project site and dispose of lawfully.

END OF SECTION 01770
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SECTION 01781 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for Project Record Documents,
including the following:

1. Record Drawings.

B. Related Sections include the following:

1. Division 1 Section "Closeout Procedures" for general closeout procedures.
2. Divisions 2 through 16 Sections for specific requirements for Project Record Documents of the

Work in those Sections.

1.3 SUBMITTALS

A. Record Drawings:  Comply with the following:

1. Number of Copies:  Submit one set(s) of marked-up Record Prints.

PART 2 - PRODUCTS

2.1 RECORD DRAWINGS

A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract Drawings and Shop
Drawings.

1. Preparation:  Mark Record Prints to show the actual installation where installation varies from
that shown originally.  Require individual or entity who obtained record data, whether individual
or entity is Installer, subcontractor, or similar entity, to prepare the marked-up Record Prints.

a. Give particular attention to information on concealed elements that would be difficult to
identify or measure and record later.

b. Accurately record information in an understandable drawing technique.
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c. Record data as soon as possible after obtaining it.  Record and check the markup before
enclosing concealed installations.

2. Content:  Types of items requiring marking include, but are not limited to, the following:

a. Dimensional changes to Drawings.
b. Revisions to details shown on Drawings.
c. Revisions to routing of piping and conduits.
d. Actual equipment locations.
e. Changes made by Change Order or Construction Change Directive.
f. Changes made following Architect's written orders.
g. Details not on the original Contract Drawings.
h. Field records for variable and concealed conditions.
i. Record information on the Work that is shown only schematically.

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual
physical conditions, completely and accurately.  If Shop Drawings are marked, show
cross-reference on the Contract Drawings.

4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish between
changes for different categories of the Work at same location.

5. Mark important additional information that was either shown schematically or omitted from
original Drawings.

6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and
similar identification, where applicable.

2.2 MISCELLANEOUS RECORD SUBMITTALS

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record
keeping and submittal in connection with actual performance of the Work.  Bind or file miscellaneous
records and identify each, ready for continued use and reference.

PART 3 - EXECUTION

3.1 RECORDING AND MAINTENANCE

A. Recording:  Maintain one copy of each submittal during the construction period for Project Record
Document purposes.  Post changes and modifications to Project Record Documents as they occur;
do not wait until the end of Project.

B. Maintenance of Record Documents and Samples:  Store Record Documents and Samples in the field
office apart from the Contract Documents used for construction.  Do not use Project Record
Documents for construction purposes.  Maintain Record Documents in good order and in a clean, dry,
legible condition, protected from deterioration and loss.  Provide access to Project Record Documents
for Architect's reference during normal working hours.

END OF SECTION 01781
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SECTION 06100 - ROUGH CARPENTRY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Wood furring, grounds, nailers, and blocking.
2. Rooftop equipment bases and support curbs.

1.3 DEFINITIONS

A. Rough Carpentry:  Carpentry work not specified in other Sections and not exposed, unless otherwise
specified.

1.4 SUBMITTALS

A. General:  Submit each item in this Article according to the Conditions of the Contract and Division 1
Specification Sections.

B. Product Data for the following products:

1. Engineered wood products.
2. Metal framing anchors.
3. Construction adhesives.

C. Material certificates for dimension lumber specified to comply with minimum allowable unit stresses.
Indicate species and grade selected for each use and design values approved by the American
Lumber Standards Committee's (ALSC) Board of Review.

D. Wood treatment data as follows, including chemical treatment manufacturer's instructions for
handling, storing, installing, and finishing treated materials:

1. For each type of preservative-treated wood product, include certification by treating plant
stating type of preservative solution and pressure process used, net amount of preservative
retained, and compliance with applicable standards.

2. For waterborne-treated products, include statement that moisture content of treated materials
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was reduced to levels indicated before shipment to Project site.

E. Material test reports from a qualified independent testing agency indicating and interpreting test
results relative to compliance of fire-retardant-treated wood products with requirements indicated.

F. Warranty of chemical treatment manufacturer for each type of treatment.

G. Research or evaluation reports of the model code organization acceptable to authorities having
jurisdiction that evidence the following products' compliance with building code in effect for Project.

1. Engineered wood products.
2. Metal framing anchors.
3. Power-driven fasteners.

1.5 QUALITY ASSURANCE

A. Testing Agency Qualifications:  To qualify for approval, an independent testing agency must
demonstrate to Architect's satisfaction, based on evaluation of agency-submitted criteria conforming
to ASTM E 699, that it has the experience and capability to satisfactorily conduct the testing indicated
without delaying the Work.

B. Single-Source Responsibility for Engineered Wood Products:  Obtain each type of engineered wood
product from one source and by a single manufacturer.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Keep materials under cover and dry.  Protect from weather and contact with damp or wet surfaces.
Stack lumber, plywood, and other panels.  Provide for air circulation within and around stacks and
under temporary coverings.

1. For lumber and plywood pressure treated with waterborne chemicals, place spacers between
each bundle to provide air circulation.

PART 2 - PRODUCTS

2.1 LUMBER, GENERAL

A. Lumber Standards:  Comply with DOC PS 20, "American Softwood Lumber Standard," and with
applicable grading rules of inspection agencies certified by ALSC's Board of Review.

B. Inspection Agencies:  Inspection agencies, and the abbreviations used to reference them, include the
following:

1. NELMA - Northeastern Lumber Manufacturers Association.
2. NLGA - National Lumber Grades Authority (Canadian).
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3. RIS - Redwood Inspection Service.
4. WCLIB - West Coast Lumber Inspection Bureau.
5. WWPA - Western Wood Products Association.

C. Grade Stamps:  Provide lumber with each piece factory marked with grade stamp of inspection
agency evidencing compliance with grading rule requirements and identifying grading agency, grade,
species, moisture content at time of surfacing, and mill.

D. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture content
specified.  Where actual sizes are indicated, they are minimum dressed sizes for dry lumber.

1. Provide dressed lumber, S4S, unless otherwise indicated.
2. Provide dry lumber with 19 percent maximum moisture content at time of dressing for 2-inch

nominal thickness or less, unless otherwise indicated.
3. Provide lumber with 15 percent maximum moisture content at time of dressing for 2-inch

nominal thickness or less, unless otherwise indicated.

2.2 DIMENSION LUMBER

A. General:  Provide dimension lumber of grades indicated according to the ALSC National Grading
Rule (NGR) provisions of the inspection agency indicated.

B. Other Framing Not Listed Above:  Provide the following grades and species:

1. Grade:  Construction or No. 2.
2. Species:  Douglas fir-larch; WCLIB or WWPA.

2.3 MISCELLANEOUS LUMBER

A. General:  Provide lumber for support or attachment of other construction, including rooftop equipment
curbs and support bases, cant strips, bucks, nailers, blocking, furring, grounds, stripping, and similar
members.

1. Blocking.
2. Nailers.
3. Rooftop equipment bases and support curbs.

B. Fabricate miscellaneous lumber from dimension lumber of sizes indicated and into shapes shown.

C. Moisture Content:  19 percent maximum for lumber items not specified to receive wood preservative
treatment.

D. Grade:  For dimension lumber sizes, provide No. 2 or Standard grade lumber per ALSC's NGRs of
any species.  For board-size lumber, provide No. 3 Common grade per NELMA, NLGA, or WWPA;
No. 2 grade per SPIB; or Standard grade per NLGA, WCLIB or WWPA of any species.



HFS Architects SCIENCE BUILDING
DFCM #06115700 ROOFING IMPROVEMENTS
HFSA #0613.01 SNOW COLLEGE

ROUGH CARPENTRY 06100 - 4

2.4 FASTENERS

A. General:  Provide fasteners of size and type indicated that comply with requirements specified in this
Article for material and manufacture.

1. Where rough carpentry is exposed to weather, in ground contact, or in area of high relative
humidity, provide fasteners with a hot-dip zinc coating per ASTM A 153 or of Type 304 stainless
steel.

B. Nails, Wire, Brads, and Staples:  FS FF-N-105.

C. Power-Driven Fasteners:  CABO NER-272.

D. Wood Screws:  ASME B18.6.1.

E. Lag Bolts:  ASME B18.2.1.

F. Bolts:  Steel bolts complying with ASTM A 307, Grade A; with ASTM A 563 hex nuts and, where
indicated, flat washers.

2.5 MISCELLANEOUS MATERIALS

A. Adhesives for Field Gluing Panels to Framing:  Formulation complying with APA AFG-01 that is
approved for use with type of construction panel indicated by both adhesive and panel manufacturers.

B. Water-Repellent Preservative:  NWWDA-tested and -accepted formulation containing
3-iodo-2-propynyl butyl carbonate (IPBC) as its active ingredient.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Discard units of material with defects that impair quality of rough carpentry and that are too small to
use with minimum number of joints or optimum joint arrangement.

B. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.

C. Fit rough carpentry to other construction; scribe and cope as required for accurate fit.  Correlate
location of furring, nailers, blocking, grounds, and similar supports to allow attachment of other
construction.

D. Apply field treatment complying with AWPA M4 to cut surfaces of preservative-treated lumber and
plywood.

E. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated, complying
with the following:
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F. Use common wire nails, unless otherwise indicated.  Use finishing nails for finish work.  Select
fasteners of size that will not fully penetrate members where opposite side will be exposed to view
or will receive finish materials.  Make tight connections between members.  Install fasteners without
splitting wood; predrill as required.

G. Use hot-dip galvanized or stainless-steel nails where rough carpentry is exposed to weather, in
ground contact, or in area of high relative humidity.

H. Countersink nail heads on exposed carpentry work and fill holes with wood filler.

3.2 WOOD GROUNDS, NAILERS, BLOCKING, AND EQUIPMENT CURBS

A. Install wood grounds, nailers, blocking, and sleepers where shown and where required for screeding
or attaching other work.  Form to shapes shown and cut as required for true line and level of attached
work.  Coordinate locations with other work involved.

B. Attach to substrates to support applied loading.  Recess bolts and nuts flush with surfaces, unless
otherwise indicated.  Build into masonry during installation of masonry work.  Where possible, anchor
to formwork before concrete placement.

C. Install permanent grounds of dressed, preservative-treated, key-beveled lumber not less than 1-1/2
inches wide and of thickness required to bring face of ground to exact thickness of finish material.
Remove temporary grounds when no longer required.

3.3 WOOD FURRING

A. Install plumb and level with closure strips at edges and openings.  Shim with wood as required for
tolerance of finish work.

3.4 WOOD FRAMING, GENERAL

A. Framing Standard:  Comply with AFPA's "Manual for Wood Frame Construction," unless otherwise
indicated.

B. Framing with Engineered Wood Products:  Install engineered wood products to comply with
manufacturer's written instructions.

C. Install framing members of size and at spacing indicated.

D. Do not splice structural members between supports.

END OF SECTION 06100
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SECTION 07540 - THERMOPLASTIC MEMBRANE ROOFING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Mechanically fastened membrane roofing system.
2. Roof insulation.

B. Related Sections include the following:

1. Division 6 Section "Rough Carpentry" for wood nailers, curbs, and blocking and for
wood-based, structural-use roof deck panels.

2. Division 7 Section "Sheet Metal Flashing and Trim" for metal roof penetration flashings,
flashings, and counterflashings.

1.3 DEFINITIONS

A. Roofing Terminology:  Refer to ASTM D 1079 and glossary of NRCA's "The NRCA Roofing and
Waterproofing Manual" for definition of terms related to roofing work in this Section.

1.4 PERFORMANCE REQUIREMENTS

A. General:  Provide installed roofing membrane and base flashings that remain watertight; do not
permit the passage of water; and resist specified uplift pressures, thermally induced movement, and
exposure to weather without failure.

B. Material Compatibility:  Provide roofing materials that are compatible with one another under
conditions of service and application required, as demonstrated by roofing membrane manufacturer
based on testing and field experience.

C. FMG Listing:  Provide roofing membrane, base flashings, and component materials that comply with
requirements in FMG 4450 and FMG 4470 as part of a membrane roofing system and that are listed
in FMG's "Approval Guide" for Class 1 or noncombustible construction, as applicable.  Identify
materials with FMG markings.
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1. Fire/Windstorm Classification:  Class 1A- 90.
2. Hail Resistance:  MH.

1.5 SUBMITTALS

A. Product Data:  For each type of product indicated.

B. Shop Drawings:  For roofing system.  Include plans, elevations, sections, details, and attachments
to other Work.

1. Base flashings and membrane terminations.
2. Tapered insulation, including slopes.
3. Insulation fastening patterns.

C. Samples for Verification:  For the following products:

1. 12-by-12-inch square of sheet roofing, of color specified, including T-shaped side and end lap
seam.

2. 12-by-12-inch square of roof insulation.
3. Six insulation fasteners of each type, length, and finish.
4. Six roof cover fasteners of each type, length, and finish.

D. Installer Certificates:  Signed by roofing system manufacturer certifying that Installer is approved,
authorized, or licensed by manufacturer to install roofing system.

E. Manufacturer Certificates:  Signed by roofing manufacturer certifying that roofing system complies
with requirements specified in "Performance Requirements" Article.

1. Submit evidence of meeting performance requirements.

F. Qualification Data:  For Installer and manufacturer.

G. Product Test Reports:  Based on evaluation of comprehensive tests performed by manufacturer and
witnessed by a qualified testing agency, for components of roofing system.

H. Research/Evaluation Reports:  For components of membrane roofing system.

I. Maintenance Data:  For roofing system to include in maintenance manuals.

J. Warranties:  Special warranties specified in this Section.

K. Inspection Report:  Copy of roofing system manufacturer's inspection report of completed roofing
installation.

1.6 QUALITY ASSURANCE
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A. Installer Qualifications:  A qualified firm that is approved, authorized, or licensed by roofing system
manufacturer to install manufacturer's product and that is eligible to receive manufacturer's warranty.

B. Manufacturer Qualifications:  A qualified manufacturer that has FMG approval for membrane roofing
system identical to that used for this Project.

C. Source Limitations:  Obtain components for membrane roofing system from or approved by roofing
membrane manufacturer.

D. Fire-Test-Response Characteristics:  Provide membrane roofing materials with the fire-test-response
characteristics indicated as determined by testing identical products per test method below by UL,
FMG, or another testing and inspecting agency acceptable to authorities having jurisdiction.  Materials
shall be identified with appropriate markings of applicable testing and inspecting agency.

1. Exterior Fire-Test Exposure:  Class  A; ASTM E 108, for application and roof slopes indicated.
2. Fire-Resistance Ratings:  ASTM E 119, for fire-resistance-rated roof assemblies of which

roofing system is a part.

E. Preinstallation Conference:  Conduct conference at Project site.  Comply with requirements in
Division 1 Section "Project Management and Coordination."  Review methods and procedures related
to roofing system including, but not limited to, the following:

1. Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency
representative, roofing Installer, roofing system manufacturer's representative, deck Installer,
and installers whose work interfaces with or affects roofing including installers of roof
accessories and roof-mounted equipment.

2. Review methods and procedures related to roofing installation, including manufacturer's written
instructions.

3. Review and finalize construction schedule and verify availability of materials, Installer's
personnel, equipment, and facilities needed to make progress and avoid delays.

4. Examine deck substrate conditions and finishes for compliance with requirements, including
flatness and fastening.

5. Review structural loading limitations of roof deck during and after roofing.
6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment

curbs, and condition of other construction that will affect roofing system.
7. Review governing regulations and requirements for insurance and certificates if applicable.
8. Review temporary protection requirements for roofing system during and after installation.
9. Review roof observation and repair procedures after roofing installation.

1.7 DELIVERY, STORAGE, AND HANDLING

A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled with
manufacturer's name, product brand name and type, date of manufacture, and directions for storing
and mixing with other components.

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location and
within the temperature range required by roofing system manufacturer.  Protect stored liquid material
from direct sunlight.
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1. Discard and legally dispose of liquid material that cannot be applied within its stated shelf life.

C. Protect roof insulation materials from physical damage and from deterioration by sunlight, moisture,
soiling, and other sources.  Store in a dry location.  Comply with insulation manufacturer's written
instructions for handling, storing, and protecting during installation.

D. Handle and store roofing materials and place equipment in a manner to avoid permanent deflection
of deck.

1.8 PROJECT CONDITIONS

A. Weather Limitations:  Proceed with installation only when existing and forecasted weather conditions
permit roofing system to be installed according to manufacturer's written instructions and warranty
requirements.

1.9 WARRANTY

A. Special Warranty: Submit manufacturer’s warranty on warranty form at the end of this Section in
which manufacturer agrees to repair or replace components of membrane roofing system that fail in
materials or workmanship within specified warranty period without monetary limitation.  Failure
includes roof leaks.

1. Special warranty includes roofing membrane, base flashings, roofing membrane accessories
roof insulation fasteners cover boards and other components of membrane roofing system.

2. Warranty Period: Twenty (20) years from date of Substantial Completion.

B. Special Project Warranty:  Submit roofing Installer's warranty, on warranty form at end of this Section,
signed by Installer, covering Work of this Section, including all components of membrane roofing
system such as roofing membrane, base flashing, roof insulation, fasteners, cover boards, substrate
boards, vapor retarders, roof pavers, and walkway products, for the following warranty period:

1. Warranty Period: Five years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 PVC ROOFING MEMBRANE

A. PVC Sheet:  ASTM D 4434, Type III, fabric reinforced.

1. Manufacturers:

a. GenFlex Roofing Systems.
b. Johns Manville International, Inc.
c. Sarnafil Inc.
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2. Thickness: 80 mils, nominal.
3. Exposed Face Color:  White.

2.2 AUXILIARY MATERIALS

A. General:  Auxiliary materials recommended by roofing system manufacturer for intended use and
compatible with membrane roofing.

1. Liquid-type auxiliary materials shall meet VOC limits of authorities having jurisdiction.

B. Sheet Flashing:  Manufacturer's standard sheet flashing of same material, type, reinforcement,
thickness, and color as PVC sheet membrane.

C. Slip Sheet:  Manufacturer's recommended slip sheet, of type required for application.

D. Metal Termination Bars:  Manufacturer's standard predrilled stainless-steel or aluminum bars,
approximately 1 by 1/8 inch thick; with anchors.

E. Fasteners:  Factory-coated steel fasteners and metal or plastic plates meeting corrosion-resistance
provisions in FMG 4470, designed for fastening membrane to substrate, and acceptable to
membrane roofing system manufacturer.

F. Miscellaneous Accessories:  Provide pourable sealers, preformed cone and vent sheet flashings,
preformed inside and outside corner sheet flashings, T-joint covers, termination reglets, cover strips,
and other accessories.

2.3 WALKWAYS

A. Flexible Walkways: Factory-formed, nonporous, heavy-duty, solid-rubber, slip=resisting, surface-
textured walkway pads, approximately 3/16-inch thick, and acceptable to membrane roofing system
manufacturer.

2.4 ROOF INSULATION

A. General:  Provide preformed roof insulation boards that comply with requirements and referenced
standards, selected from manufacturer's standard sizes and of thicknesses indicated.

B. Polyisocyanurate Board Insulation:  ASTM C 1289, Type  [I, Class 1 aluminum foil] [II, felt or
glass-fiber mat] facer on both major surfaces.

1. Manufacturers:

a. Carlisle SynTec Incorporated.
b. Celotex Corporation.
c. Firestone Building Products Company.
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d. GAF Materials Corporation.
e. GenFlex Roofing Systems.
f. Johns Manville International, Inc.

C. Perlite Board Insulation:  ASTM C 728; composed of expanded perlite, cellulosic fibers, binders, and
waterproofing agents with top surface seal-coated.

1. Manufacturers:

a. Celotex Corporation.
b. GAF Materials Corporation.
c. Johns Manville International, Inc.

D. Tapered Insulation:  Provide factory-tapered insulation boards fabricated to slope of 1/4 inch per 12
inches, unless otherwise indicated.

E. Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes where
indicated for sloping to drain.  Fabricate to slopes indicated.

2.5 INSULATION ACCESSORIES

A. General:  Roof insulation accessories recommended by insulation manufacturer for intended use and
compatible with membrane roofing.

B. Fasteners:  Factory-coated steel fasteners and metal or plastic plates meeting corrosion-resistance
provisions in FMG 4470, designed for fastening roof insulation to substrate, and acceptable to roofing
system manufacturer.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with the following
requirements and other conditions affecting performance of roofing system:

1. Verify that roof openings and penetrations are in place and set and braced and that roof drains
are securely clamped in place.

2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at penetrations
and terminations and that nailers match thicknesses of insulation.

3. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation
according to roofing system manufacturer's written instructions.  Remove sharp projections.



HFS Architects SCIENCE BUILDING
DFCM #06115700 ROOFING IMPROVEMENTS
HFSA #0613.01 SNOW COLLEGE

THERMOPLASTIC MEMBRANE ROOFING 07540 - 7

B. Prevent materials from entering and clogging roof drains and conductors and from spilling or
migrating onto surfaces of other construction.  Remove roof-drain plugs when no work is taking place
or when rain is forecast.

C. Complete terminations and base flashings and provide temporary seals to prevent water from
entering completed sections of roofing system at the end of the workday or when rain is forecast.
Remove and discard temporary seals before beginning work on adjoining roofing.

3.3 INSULATION INSTALLATION

A. Coordinate installing membrane roofing system components so insulation is not exposed to
precipitation or left exposed at the end of the workday.

B. Comply with membrane roofing system manufacturer's written instructions for installing roof
insulation.

C. Install tapered insulation under area of roofing to conform to slopes indicated.

D. Install one or more layers of insulation under area of roofing to achieve required thickness.  Where
overall insulation thickness is 4 inches or greater, install 2 or more layers with joints of each
succeeding layer staggered from joints of previous layer a minimum of 6 inches in each direction.

E. Trim surface of insulation where necessary at roof drains so completed surface is flush and does not
restrict flow of water.

F. Install insulation with long joints of insulation in a continuous straight line with end joints staggered
between rows, abutting edges and ends between boards.  Fill gaps exceeding 1/4 inch with insulation.

1. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.

G. Mechanically Fastened Insulation:  Install each layer of insulation and secure to deck using
mechanical fasteners specifically designed and sized for fastening specified board-type roof insulation
to deck type.

1. Fasten insulation according to requirements in FMG's "Approval Guide" for specified Windstorm
Resistance Classification.

2. Fasten insulation to resist uplift pressure at corners, perimeter, and field of roof.

3.4 MECHANICALLY FASTENED ROOFING MEMBRANE INSTALLATION

A. Install roofing membrane over area to receive roofing according to roofing system manufacturer's
written instructions.  Unroll roofing membrane and allow to relax before installing.

1. Install sheet according to ASTM D 5082.
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B. Start installation of roofing membrane in presence of roofing system manufacturer's technical
personnel.

C. Accurately align roofing membranes and maintain uniform side and end laps of minimum dimensions
required by manufacturer.  Stagger end laps.

D. Mechanically or adhesively fasten roofing membrane securely at terminations, penetrations, and
perimeter of roofing.

E. Apply roofing membrane with side laps shingled with slope of roof deck where possible.

F. Seams:  Clean seam areas, overlap roofing membrane, and hot-air weld side and end laps of roofing
membrane according to manufacturer's written instructions to ensure a watertight seam installation.

1. Test lap edges with probe to verify seam weld continuity.  Apply lap sealant to seal cut edges
of roofing membrane.

2. Verify field strength of seams a minimum of twice daily and repair seam sample areas.
3. Repair tears, voids, and lapped seams in roofing membrane that does not meet requirements.

G. Spread sealant or mastic bed over deck drain flange at deck drains and securely seal roofing
membrane in place with clamping ring.

H. In-Splice Attachment:  Secure one edge of roofing membrane using fastening plates or metal battens
centered within membrane splice and mechanically fasten roofing membrane to roof deck.
Field-splice seam.

I. Through-Membrane Attachment:  Secure roofing membrane using fastening plates or metal battens
and mechanically fasten roofing membrane to roof deck.  Cover battens and fasteners with a
continuous cover strip.

3.5 BASE FLASHING INSTALLATION

A. Install sheet flashings and preformed flashing accessories and adhere to substrates according to
membrane roofing system manufacturer's written instructions.

B. Apply solvent-based bonding adhesive to substrate and underside of sheet flashing at required rate
and allow to partially dry.  Do not apply bonding adhesive to seam area of flashing.

C. Flash penetrations and field-formed inside and outside corners with sheet flashing.

D. Clean seam areas and overlap and firmly roll sheet flashings into the adhesive.  Weld side and end
laps to ensure a watertight seam installation.

E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through termination
bars.

3.6 FIELD QUALITY CONTROL
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A. Final Roof Inspection:  Arrange for roofing system manufacturer's technical personnel to inspect
roofing installation on completion and submit report to Architect.

1. Notify Architect or Owner 48 hours in advance of date and time of inspection.

B. Repair or remove and replace components of membrane roofing system where test results or
inspections indicate that they do not comply with specified requirements.

C. Additional testing and inspecting, at Contractor's expense, will be performed to determine compliance
of replaced or additional work with specified requirements.

3.7 PROTECTING AND CLEANING

A. Protect membrane roofing system from damage and wear during remainder of construction period.
When remaining construction will not affect or endanger roofing, inspect roofing for deterioration and
damage, describing its nature and extent in a written report, with copies to Architect and Owner.

B. Correct deficiencies in or remove membrane roofing system that does not comply with requirements,
repair substrates, and repair or reinstall membrane roofing system to a condition free of damage and
deterioration at time of Substantial Completion and according to warranty requirements.

3.8 WARRANTIES

A. See the following attached “State of Utah Guarantee for Single-Ply Roofing” and “State of Utah
Contractor Roofing Warranty”.

END OF SECTION 07540
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  State of Utah 
 
  Division of Facilities Construction and Management 
  4110 State Office Building Salt Lake City, Utah 84114 
  Phone: 801-538-3018     Fax: 801-538-3267 

 
 
 

GUARANTEE FOR SINGLE-PLY ROOFING 
 
 
 
WHEREAS,                                                                                                     , a corporation whose 
address is                                                                                                                         , hereinafter 
called the Manufacturer, has manufactured and sold and caused to have applied, pursuant to the 
specifications and inspection, the necessary roofing materials to construct a                              
roof of approximately                                 square feet and associated roof flashing of approximately 
                         linear feet on the building described below:  
 
OWNER:              
 
DFCM PROJECT NO:      STATE BUILDING NO:     
 
BUILDING:              
 
LOCATION:              
 
DATE OF COMPLETION OF ROOFING:                                                             , 20   
 
BY:                           (ROOFER) 
 
                                    (ADDRESS) 
 
ROOFING SPECIFICATION:           
 
MANUFACTURER’S GUARANTEE NO:           
 
AND WHEREAS, by careful examination of said roof by the Manufacturer’s representative, it has 
been determined that required quantities of roofing materials have been used and that roofing 
materials have been applied in conformance with Manufacturer’s specifications. 
 
AND WHEREAS, Manufacturer represents and wishes to guarantee, subject to the limits stated 
herein, that its roofing when so applied is effectively watertight for a period of twenty (20) years 
despite normal wear and tear by the elements, as well as guaranteeing it against defects in 
workmanship or materials; which result in leaks.  
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NOW THEREFORE, said Manufacturer guarantees to the said Owner that, as set forth below, 
during a period of twenty (20) years from the date of substantial completion of said single-ply 
roofing described above, Manufacturer will at its own expense, make or cause to be made, any 
repairs that may be necessary, as a result of defects in workmanship or materials supplied by the 
Manufacturer which results in leaks or of normal wear and tear by the elements which results in 
leaks, and will maintain said roof in water tight condition free from all leaks arising from such 
causes. For purposes of this Guaranty, damage to the roof caused by hurricanes, lightning, 
tornadoes, gales, hailstorms or other unusual natural phenomena shall not be deemed to be “normal 
wear and tear by the elements”. 
 
INCLUSIONS:   This Guaranty does cover, and Manufacturer shall be liable for the following:  
 
1. Roofing membrane, membrane flashings, metal flashings, mechanical fastening system, 

anchors, adhesives, seaming materials, slip sheets, fabrics, insulations, underlayments, and 
accessories furnished by the Manufacturer as incorporated into the roof membrane system. 

 
2. Replacement of roof insulation and/or vapor barrier damages by any leakage and/or failure of 

the roof membrane assembly.  
 
3. Repair of splits, breaks, cracks, and seam failures in membrane system.  
 
EXCLUSIONS:  This Guaranty does not cover, and Manufacturer shall not be liable for the 
following:  
 
1. Metal work, including metal counter flashings, not a part of the roof membrane system and such 

damage as may result from application of these materials; 
 
2. Any damage to the roof caused by structural defect in, or failure of, the building or defects in, or 

failure of, any structural roof deck, or other sheathing materials, used as the base over which the 
roof and roof insulation is applied;  

 
3. Roof damage from special chemical conditions not disclosed to Manufacturer; 
 
4. Any damage to the building or contents thereof, except replacement of damaged roof insulation 

and vapor barrier as noted under “INCLUSION” above; 
 
5. Roof damage through use of materials after original installation not furnished or authorized by 

Manufacturer;  
 
6. Damage to the roof due to mechanical abrasion or abuse not caused by the Manufacturer. 
 
7. Reasonable care and maintenance will be the responsibility of the Owner.  
 
INSPECTION AND REPAIR:  During the term of this Guarantee, Manufacturer, its agents or 
employees, shall have free access to the roof during regular business hours. Upon written notice by 
Owner to Manufacturer within four days of the discovery of any leaks in the roofing system, or 
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need of repair of roof, the Manufacturer shall have ten (10) days to inspect the roof. Following such 
inspection:  
 
1. Manufacturer, at its own expense shall make such repairs to there of as are required by the 

Guaranty.  
 
2. In case owner or his agent has notified Manufacturer in writing that repairs are required and 

such repairs are not covered by the Guaranty (including repairs required by owner’s alteration, 
extension or addition to the roof) Owner, after having obtained Manufacturer’s consent thereto, 
in writing, shall make or cause to be made, such repairs at Owner’s expense in accordance with 
specifications and procedures as established by Manufacturer and this Guaranty shall thereupon 
remain in effect for the un-expired portion of its original term. If Owner fails to obtain 
authorization from Manufacturer or if repairs are made by one other than the Manufacturer’s 
authorized designee, this Guaranty with respect to such area shall be automatically terminated.  

 
3. In the event the (1) Owner notifies Manufacturer and has confirmed in writing the need of repair 

of roof and (2) Manufacturer is unable to promptly inspect and repair same, and (3) an 
emergency condition exists which requires prompt repair in order to avoid substantial damage to 
owner, then owner may make such temporary repairs as may be essential and any such action 
shall not be a breach of the provision of this Guaranty. Owner will bear emergency repair 
expenses. 

 
INSPECTION SERVICE:  Manufacturer agrees to re-inspect the completed roof not earlier than 
18 nor later than 24 months after completion of the roofing, and if it is determined that there are 
defects in the roofing, then Manufacturer shall make, or cause to be made at its own expense, such 
repairs as are necessary to remedy said defects within the scope of its responsibility under the terms 
of this Guaranty.  
 
IN WITNESS WHEREOF, Manufacturer has caused this instrument to be signed and sealed by its 
duly authorized officer this                            day of                      , 20____. 
 
 
 BY:  
 
 
 TITLE:  
 
 
 CORPORATION:  
 
 SEAL: 
 
 
  
Project Manager Approval 
Division of Facilities Construction and Management 
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    State of Utah 
 
     Division of Facilities Construction and Management 
     4110 State Office Building Salt Lake City, Utah 84114 
     Phone: 801-538-3018     Fax: 801-538-3267 
 

 
 
 

 

CONTRACTOR ROOFING WARRANTY 
 
 
 
WHEREAS         
 
Of (Address)         
 
Herein called the “Roofing Contractor”, has performed roofing and associated (“work”) on 
following project: 
 
Owner:         DFCM Project No.      
 
Address:         
 
Name and Type of Building:________________________ State Building Number    
 
Address:         
 
Area of Work: ______________________  Date of Acceptance:       
 
Warranty Period:        (5) years                     Date of Expiration:       
 
AND WHEREAS Roofing Contractor has contracted (either directly with Owner or indirectly as 
a subcontractor) to warrant said work against leaks and faulty or defective materials and 
workmanship for designated Warranty Period. 
 
NOW THEREFORE Roofing Contractor herby warrants, subject to terms and conditions herein 
set forth, that during Warranty Period he will at his own cost and expense, make or cause to be 
made such repairs to or replacements of said work as are necessary to correct faulty and 
defective work, and as are necessary to maintain said work in watertight condition.  In addition 
to making the work watertight, the Roofing Contractor shall remove and/or repair blisters, ridges, 
flashings, splits and other irregularities which in the opinion of the Roofing Manufacturer’s 
technical representative do not conform to acceptable roofing practices and conditions.  These 
repairs shall be made prior to expiration of the five (5) year Warranty Period and to the 
satisfaction of the Roofing  Manufacturer’s technical representative. 
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This Warranty is made subject to the following terms and conditions: 
 
1. Specifically excluded from this Warranty are damages to work and other parts of the 

building, and to building contents, caused by:  a) lightning, windstorm; b) fire; c) failure 
of roofing system substrate including cracking settlement, excessive deflection, 
deterioration, and decomposition; d) faulty construction of parapet walls, copings, 
chimneys, skylights, vents, equipment supports, and other edge conditions and 
penetrations of the work; and e) activity on roofing by others including construction 
contractors, maintenance personnel, other persons, and animals whether authorized or 
unauthorized by Owner, 

 
When work has been damaged by any of foregoing causes, Warranty shall be null and 
void until such damage has been repaired by Roofing Contractor, and until cost and 
expense thereof has been paid by Owner or by another responsible party so designated. 

 
2.  The Roofing Contractor is responsible for damage to work covered by this  Warranty, but 

is not liable for consequential damages to building or building   contents, resulting from 
leaks or faults or defects of work. 

 
3. During Warranty Period, if Owner allows alteration of work by anyone other than 

Roofing Contractor, including cutting, patching and maintenance in connection with 
penetrations, attachment of other work, and positioning of anything on roof, this 
Warranty shall become null and void upon date of said alterations, but only to extent said 
alterations affect work covered by this Warranty. If Owner engages Roofing Contractor 
to perform said alterations, Warranty shall not become null and void, unless Roofing 
Contractor, prior to proceeding with said work, shall claim that said alterations would 
like damage or deteriorate work, thereby reasonably justifying a limitation or termination 
of this warranty. 

 
4. During Warranty Period, if original use of roof is changed and it becomes used for, but 

was not originally specified for, a promenade, work deck, spray cooled surface, flooded 
basin, or other use or service more severe than originally specified, this Warranty shall 
become null and void upon date of said change, but only to extent said change affects 
work covered by this Warranty.  

 
5. The Owner shall promptly notify Roofing Contractor of observed, known or suspected 

leaks, defect or deterioration, and shall afford reasonable opportunity for Roofing 
Contractor to inspect work, and to examine evidence of such leaks, defects or 
deterioration. 

 
6. This Warranty is recognized to be the only Warranty of Roofing Contractor on said work, 

and is in addition to the Roofing Guarantee furnished by the  Roofing Manufacturer, and 
shall not operate to restrict or cut off Owner from other remedies and resources lawfully 
available to him in cases of roofing failure. Specifically, this Warranty shall not operate 
to relieve Roofing Contractor of responsibility for performance of original work in 
accordance with requirements of the Contract Documents, regardless of whether Contract 
was a contract directly with Owner or a subcontract with Owners General Contractor. 
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IN WITNESS THEREOF, this instrument has been dully executed this ____________ day of 
______________________, 20____________. 
 
 
Cosigned by General Contractor by: 
 
    ______________________________ _________________________  
 (General Contractor)     (Roofing Contractor) 
 
    ______________________________ _________________________  
 (Business Address)     (Business Address) 
 
    ______________________________ _________________________  
 (Signature)     (Signature) 
 
    ______________________________ _________________________  
 (Title)     (Title) 
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SECTION 07620 - SHEET METAL FLASHING AND TRIM

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes sheet metal flashing and trim in the following categories:

1. Metal flashing.

B. Related Sections:  The following Sections contain requirements that relate to this Section:

1. Division 6 Section "Rough Carpentry" for wood nailers, curbs, and blocking.
2. Division 7 Section "Thermoplastic Membrane Roofing".

1.3 PERFORMANCE REQUIREMENTS

A. General:  Install sheet metal flashing and trim to withstand wind loads, structural movement, thermally
induced movement, and exposure to weather without failing.

B. Fabricate and install flashings at roof edges to comply with recommendations of FM Loss Prevention
Data Sheet 1-49 for the following wind zone:

1. Wind Zone 2:  Wind pressures of 31 to 45 psf.

1.4 SUBMITTALS

A. General:  Submit each item in this Article according to the Conditions of the Contract and Division 1
Specification Sections.

B. Product Data including manufacturer's material and finish data, installation instructions, and general
recommendations for each specified flashing material and fabricated product.

C. Shop Drawings of each item specified showing layout, profiles, methods of joining, and anchorage
details.

D. Samples of sheet metal flashing, trim, and accessory items, in the specified finish.  Where finish
involves normal color and texture variations, include Sample sets composed of 2 or more units
showing the full range of variations expected.
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1. 12-inch- long Samples of factory-fabricated products exposed as finished Work.  Provide
complete with specified factory finish.

E. Qualification data for firms and persons specified in the "Quality Assurance" Article to demonstrate
their capabilities and experience.  Include lists of completed projects with project names and
addresses, names and addresses of architects and owners, and other information specified.

1.5 QUALITY ASSURANCE

A. Installer Qualifications:  Engage an experience Installer who has completed sheet metal flashing and
trim work similar in material, design, and extent to that indicated for this Project and with a record of
successful in-service performance.

1.6 PROJECT CONDITIONS

A. Coordinate Work of this Section with interfacing and adjoining Work for proper sequencing of each
installation.  Ensure best possible weather resistance, durability of Work, and protection of materials
and finishes.

PART 2 - PRODUCTS

2.1 METALS

A. Prepainted, Metallic-Coated Steel Sheet:  Steel sheet metallic coated by the hot-dip process and
prepainted by the coil-coating process to comply with ASTM A 755/A 755M.

1. Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 653/A 653M, G90 coating designation;
structural quality.

2. Aluminum-Zinc Alloy-Coated Steel Sheet:  ASTM A 792/A 792M, Class AZ50 coating
designation, Grade 40; structural quality.

3. Exposed Finishes:  Apply the following coil coating:

a. Siliconized-Polyester Coating:  Epoxy primer and silicone-modified, polyester-enamel
topcoat; with a dry film thickness of not less than 0.2 mil for primer and 0.8 mil for
topcoat.

1) Color:  As selected by Architect from manufacturer's full range.

2.2 MISCELLANEOUS MATERIALS AND ACCESSORIES

A. Fasteners:  Same metal as sheet metal flashing or other noncorrosive metal as recommended by
sheet metal manufacturer.  Match finish of exposed heads with material being fastened.
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B. Asphalt Mastic:  SSPC-Paint 12, solvent-type asphalt mastic, nominally free of sulfur and containing
no asbestos fibers, compounded for 15-mil dry film thickness per coat.

C. Mastic Sealant:  Polyisobutylene; nonhardening, nonskinning, nondrying, nonmigrating sealant.

D. Elastomeric Sealant:  Generic type recommended by sheet metal manufacturer and fabricator of
components being sealed and complying with requirements for joint sealants as specified in
Division 7 Section "Joint Sealants."

E. Epoxy Seam Sealer:  2-part, noncorrosive, aluminum seam-cementing compound, recommended by
aluminum manufacturer for exterior and interior nonmoving joints, including riveted joints.

F. Adhesives:  Type recommended by flashing sheet metal manufacturer for waterproof and
weather-resistant seaming and adhesive application of flashing sheet metal.

G. Paper Slip Sheet:  5-lb/square red rosin, sized building paper conforming to FS UU-B-790, Type I,
Style 1b.

H. Polyethylene Underlayment:  ASTM D 4397, minimum 6-mil- thick black polyethylene film, resistant
to decay when tested according to ASTM E 154.

I. Metal Accessories:  Provide sheet metal clips, straps, anchoring devices, and similar accessory units
as required for installation of Work, matching or compatible with material being installed;
noncorrosive; size and thickness required for performance.

J. Roofing Cement:  ASTM D 4586, Type I, asbestos free, asphalt based.

2.3 FABRICATION, GENERAL

A. Sheet Metal Fabrication Standard:  Fabricate sheet metal flashing and trim to comply with
recommendations of SMACNA's "Architectural Sheet Metal Manual" that apply to the design,
dimensions, metal, and other characteristics of the item indicated.

B. Comply with details shown to fabricate sheet metal flashing and trim that fit substrates and result in
waterproof and weather-resistant performance once installed.  Verify shapes and dimensions of
surfaces to be covered before fabricating sheet metal.

C. Form exposed sheet metal Work that is without excessive oil canning, buckling, and tool marks and
that is true to line and levels indicated, with exposed edges folded back to form hems.

D. Seams:  Fabricate nonmoving seams in sheet metal with flat-lock seams.  Tin edges to be seamed,
form seams, and solder.

E. Expansion Provisions:  Space movement joints at maximum of 10 feet with no joints allowed within
24 inches of corner or intersection.  Where lapped or bayonet-type expansion provisions in Work
cannot be used or would not be sufficiently weatherproof and waterproof, form expansion joints of
intermeshing hooked flanges, not less than 1 inch deep, filled with mastic sealant (concealed within
joints).
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F. Sealed Joints:  Form nonexpansion, but movable, joints in metal to accommodate elastomeric sealant
to comply with SMACNA standards.

G. Separate metal from noncompatible metal or corrosive substrates by coating concealed surfaces at
locations of contact with asphalt mastic or other permanent separation as recommended by
manufacturer.

H. Conceal fasteners and expansion provisions where possible.  Exposed fasteners are not allowed on
faces of sheet metal exposed to public view.

I. Fabricate cleats and attachment devices from same material as sheet metal component being
anchored or from compatible, noncorrosive metal recommended by sheet metal manufacturer.

1. Size:  As recommended by SMACNA manual or sheet metal manufacturer for application but
never less than thickness of metal being secured.

2.4 SHEET METAL FABRICATIONS

A. General:  Fabricate sheet metal items in thickness or weight needed to comply with performance
requirements but not less than that listed below for each application and metal.

B. Exposed Trim, Gravel Stops, and Fascia:  Fabricate from the following material:

1. Prepainted Metallic-Coated Steel:  0.0276 inch thick.

C. Copings:  Fabricate from the following material:

1. Prepainted Metallic-Coated Steel:  0.0396 inch thick.

D. Base Flashing:  Fabricate from the following material:

1. Prepainted Metallic-Coated Steel:  0.0276 inch thick.

E. Counterflashing:  Fabricate from the following material:

1. Prepainted Metallic-Coated Steel:  0.0217 inch thick.

F. Flashing Receivers:  Fabricate from the following material:

1. Prepainted Metallic-Coated Steel:  0.0217 inch thick.

PART 3 - EXECUTION

3.1 EXAMINATION
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A. Examine substrates and conditions under which sheet metal flashing and trim are to be installed and
verify that Work may properly commence.  Do not proceed with installation until unsatisfactory
conditions have been corrected.

3.2 INSTALLATION

A. General:  Unless otherwise indicated, install sheet metal flashing and trim to comply with performance
requirements, manufacturer's installation instructions, and SMACNA's "Architectural Sheet Metal
Manual."  Anchor units of Work securely in place by methods indicated, providing for thermal
expansion of metal units; conceal fasteners where possible, and set units true to line and level as
indicated.  Install Work with laps, joints, and seams that will be permanently watertight and
weatherproof.

B. Install exposed sheet metal Work that is without excessive oil canning, buckling, and tool marks and
that is true to line and levels indicated, with exposed edges folded back to form hems.  Install sheet
metal flashing and trim to fit substrates and to result in waterproof and weather-resistant
performance.  Verify shapes and dimensions of surfaces to be covered before fabricating sheet
metal.

C. Roof-Edge Flashings:  Secure metal flashings at roof edges according to FM Loss Prevention Data
Sheet 1-49 for specified wind zone.

D. Expansion Provisions:  Provide for thermal expansion of exposed sheet metal Work.  Space
movement joints at maximum of 10 feet with no joints allowed within 24 inches of corner or
intersection.  Where lapped or bayonet-type expansion provisions in Work cannot be used or would
not be sufficiently weatherproof and waterproof, form expansion joints of intermeshing hooked
flanges, not less than 1 inch deep, filled with mastic sealant (concealed within joints).

E. Sealed Joints:  Form nonexpansion, but movable, joints in metal to accommodate elastomeric sealant
to comply with SMACNA standards.  Fill joint with sealant and form metal to completely conceal
sealant.

1. Use joint adhesive for nonmoving joints specified not to be soldered.

F. Seams:  Fabricate nonmoving seams in sheet metal with standing seams on top of parapets and flat-
lock seams on faces.

G. Separations:  Separate metal from noncompatible metal or corrosive substrates by coating concealed
surfaces, at locations of contact, with asphalt mastic or other permanent separation as recommended
by manufacturer.

1. Underlayment:  Where installing stainless steel or aluminum directly on cementitious or wood
substrates, install a slip sheet of red-rosin paper and a course of polyethylene underlayment.

2. Bed flanges of Work in a thick coat of roofing cement where required for waterproof
performance.

H. Counterflashings:  Coordinate installation of counterflashings with installation of assemblies to be
protected by counterflashing.  Install counterflashings in reglets or receivers.  Secure in a waterproof
manner by means of snap-in installation and sealant, lead wedges and sealant, interlocking folded



HFS Architects SCIENCE BUILDING
DFCM #06115700 ROOFING IMPROVEMENTS
HFSA #0613.01 SNOW COLLEGE

SHEET METAL FLASHING AND TRIM 07620 - 6

seam, or blind rivets and sealant.  Lap counterflashing joints a minimum of 2 inches and bed with
sealant.

I. Roof-Penetration Flashing:  Coordinate roof-penetration flashing installation with roofing and
installation of items penetrating roof.  Install flashing as follows:

1. Turn lead flashing down inside vent piping, being careful not to block vent piping with flashing.
2. Seal and clamp flashing to pipes penetrating roof, other than lead flashing on vent piping.

3.3 CLEANING AND PROTECTION

A. Clean exposed metal surfaces, removing substances that might cause corrosion of metal or
deterioration of finishes.

B. Provide final protection and maintain conditions that ensure sheet metal flashing and trim Work
during construction is without damage or deterioration other than natural weathering at the time of
Substantial Completion.

END OF SECTION 07620
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SECTION 07901 - JOINT SEALANTS

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes joint sealants for the following locations:

1. Exterior joints in vertical surfaces and nontraffic horizontal surfaces as indicated below:

a. Joints as indicated.

2. Exterior joints in horizontal traffic surfaces as indicated below:

a. Control, expansion, and isolation joints in cast-in-place concrete slabs.
b. Other joints as indicated.

3. Interior joints in vertical surfaces and horizontal nontraffic surfaces as indicated below:

a. Perimeter joints between interior wall surfaces and frames of interior doors.
b. Other joints as indicated.

4. Interior joints in horizontal traffic surfaces as indicated below:

a. Control and expansion joints in cast-in-place concrete slabs.
b. Other joints as indicated.

1.2 SYSTEM PERFORMANCE REQUIREMENTS

A. Provide elastomeric joint sealants that have been produced and installed to establish and to maintain
watertight and airtight continuous seals without causing staining or deterioration of joint substrates.

1.3 SUBMITTALS

A. General:  Submit the following in accordance with Conditions of Contract and Division 1 Specification
Sections.

B. Product data from manufacturers for each joint sealant product required.

C. Samples for initial selection purposes in form of manufacturer's standard bead samples, consisting
of strips of actual products showing full range of colors available, for each product exposed to view.

D. Certificates from manufacturers of joint sealants attesting that their products comply with specification
requirements and are suitable for the use indicated.

E. Compatibility and adhesion test reports from elastomeric sealant manufacturer indicating that
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materials forming joint substrates and joint sealant backings have been tested for compatibility and
adhesion with joint sealants.  Include sealant manufacturer's interpretation of test results relative to
sealant performance and recommendations for primers and substrate preparation needed to obtain
adhesion.

F. Product test reports for each type of joint sealants indicated, evidencing compliance with
requirements specified.

1.4 QUALITY ASSURANCE

A. Single Source Responsibility for Joint Sealant Materials:  Obtain joint sealant materials from a single
manufacturer for each different product required.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Deliver materials to Project site in original unopened containers or bundles with labels indicating
manufacturer, product name and designation, color, expiration period for use, pot life, curing time,
and mixing instructions for multicomponent materials.

B. Store and handle materials in compliance with manufacturer's recommendations to prevent their
deterioration or damage due to moisture, high or low temperatures, contaminants, or other causes.

1.6 PROJECT CONDITIONS

A. Environmental Conditions:  Do not proceed with installation of joint sealants under the following
conditions:

1. When ambient and substrate temperature conditions are outside the limits permitted by joint
sealant manufacturer.

2. When joint substrates are wet.

B. Joint Width Conditions:  Do not proceed with installation of joint sealants where joint widths are less
than allowed by joint sealant manufacturer for application indicated.

C. Joint Substrate Conditions:  Do not proceed with installation of joint sealants until contaminants
capable of interfering with their adhesion are removed from joint substrates.

1.7 SEQUENCING AND SCHEDULING

A. Sequence installation of joint sealants to occur not less than 21 nor more than 30 days after
completion of waterproofing, unless otherwise indicated.

PART 2 - PRODUCTS
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2.1 MATERIALS, GENERAL

A. Compatibility:  Provide joint sealants, joint fillers, and other related materials that are compatible with
one another and with joint substrates under conditions of service and application, as demonstrated
by sealant manufacturer based on testing and field experience.

B. Colors:  Provide color of exposed joint sealants to comply with the following:

1. Provide selections made by Architect from manufacturer's full range of standard colors for
products of type indicated.

2.2 ELASTOMERIC JOINT SEALANTS

A. Elastomeric Sealant Standard:  Provide manufacturer's standard chemically curing elastomeric
sealants that comply with ASTM C 920 and other requirements indicated on each Elastomeric Joint
Sealant Data Sheet at end of this Section, including those requirements referencing ASTM C 920
classifications for Type, Grade, Class, and Uses.

1. Additional Movement Capability:  Where additional movement capability is specified in
Elastomeric Joint Sealant Data Sheet, provide products with the capability, when tested for
adhesion and cohesion under maximum cyclic movement per ASTM C 719, to withstand the
specified percentage change in the joint width existing at time of installation and remain in
compliance with other requirements of ASTM C 920 for Uses indicated.

B. Products:  Subject to compliance with requirements, provide one of the products specified in each
Elastomeric Joint Sealant Data Sheet.

2.3 JOINT SEALANT BACKING

A. General:  Provide sealant backings of material and type that are nonstaining; are compatible with joint
substrates, sealants, primers and other joint fillers; and are approved for applications indicated by
sealant manufacturer based on field experience and laboratory testing.

B. Plastic Foam Joint Fillers:  Preformed, compressible, resilient, nonstaining, nonwaxing, nonextruding
strips of flexible plastic foam of material indicated below and of size, shape, and density to control
sealant depth and otherwise contribute to producing optimum sealant performance:

1. Closed-cell polyethylene foam, nonabsorbent to liquid water and gas, nonoutgassing in
unruptured state.

2. Proprietary, reticulated, closed-cell polymeric foam, nonoutgassing, with a density of 2.5 pcf
and tensile strength of 35 psi  per ASTM D 1623, and with water absorption less than 0.02 g/cc
per ASTM C 1083.

3. Any material indicated above.

C. Elastomeric Tubing Joint Fillers: Neoprene, butyl, EPDM or silicone tubing complying with ASTM D
1056, nonabsorbent to water and gas, capable of remaining resilient at temperatures down to 26 deg.
F. Provide products with low compression set and of size and shape to provide a secondary seal, to
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control sealant depth, and otherwise contribute to optimum sealant performance.

D. Bond-Breaker Tape: Polyethylene tape or other plastic tape as recommended by sealant
manufacturer for preventing sealant from adhering to rigid, inflexible joint filler materials or joint
surfaces at back of joint where such adhesion would result in sealant failure. Provide self-adhesive
tape where applicable.

2.6 JOINT FILLERS FOR CONCRETE PAVING

A. General: Provide joint fillers of thicknesses and widths indicated.

B. Bituminous Fiber Joint Filler: Preformed strips of composition below, complying with ASTM D 1751:

1. Asphalt saturated fiberboard.

2.7 MISCELLANEOUS MATERIALS

A. Primer:  Material recommended by joint sealant manufacturer where required for adhesion of sealant
to joint substrates indicated, as determined from preconstruction joint sealant-substrate tests and field
tests.

B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants and
sealant backing materials, free of oily residues or other substances capable of staining or harming
in any way joint substrates and adjacent nonporous surfaces, and formulated to promote optimum
adhesion of sealants with joint substrates.

C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces
adjacent to joints.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with
requirements for joint configuration, installation tolerances, and other conditions affecting joint sealant
performance.  Do not proceed with installation of joint sealants until unsatisfactory conditions have
been corrected.

3.2 PREPARATION

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to comply with
recommendations of joint sealant manufacturer and the following requirements:

1. Remove all foreign material from joint substrates that could interfere with adhesion of joint
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sealant, including dust, paints (except for permanent, protective coatings tested and approved
for sealant adhesion and compatibility by sealant manufacturer), old joint sealants, oil, grease,
waterproofing, water repellents, water, surface dirt, and frost.

2. Clean concrete, masonry, unglazed surfaces of ceramic tile, and similar porous joint substrate
surfaces by brushing, grinding, blast cleaning, mechanical abrading, or a combination of these
methods to produce a clean, sound substrate capable of developing optimum bond with joint
sealants.  Remove loose particles remaining from above cleaning operations by vacuuming or
blowing out joints with oil-free compressed air.

3. Remove laitance and form release agents from concrete.
4. Clean metal, glass, porcelain enamel, glazed surfaces of ceramic tile, and other nonporous

surfaces with chemical cleaners or other means that do not stain, harm substrates, or leave
residues capable of interfering with adhesion of joint sealants.

B. Joint Priming:  Prime joint substrates where indicated or where recommended by joint sealant
manufacturer based on preconstruction joint sealant-substrate tests or prior experience.  Apply primer
to comply with joint sealant manufacturer's recommendations.  Confine primers to areas of joint
sealant bond; do not allow spillage or migration onto adjoining surfaces.

C. Masking Tape:  Use masking tape where required to prevent contact of sealant with adjoining
surfaces that otherwise would be permanently stained or damaged by such contact or by cleaning
methods required to remove sealant smears.  Remove tape immediately after tooling without
disturbing joint seal.

3.3 INSTALLATION OF JOINT SEALANTS

A. General:  Comply with joint sealant manufacturer's printed installation instructions applicable to
products and applications indicated, except where more stringent requirements apply.

B. Sealant Installation Standard:  Comply with recommendations of ASTM C 1193 for use of joint
sealants as applicable to materials, applications, and conditions indicated.

C. Acoustical Sealant Application Standard:  Comply with recommendations of ASTM C 919 for use of
joint sealants in acoustical applications as applicable to materials, applications, and conditions
indicated.

D. Installation of Sealant Backings:  Install sealant backings to comply with the following requirements:

1. Install joint fillers of type indicated to provide support of sealants during application and at
position required to produce the cross-sectional shapes and depths of installed sealants relative
to joint widths that allow optimum sealant movement capability.

a. Do not leave gaps between ends of joint fillers.
b. Do not stretch, twist, puncture, or tear joint fillers.
c. Remove absorbent joint fillers that have become wet prior to sealant application and

replace with dry material.

E. Installation of Sealants:  Install sealants by proven techniques that result in sealants directly
contacting and fully wetting joint substrates, completely filling recesses provided for each joint
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configuration, and providing uniform, cross-sectional shapes and depths relative to joint widths that
allow optimum sealant movement capability.  Install sealants at the same time sealant backings are
installed.

F. Tooling of Nonsag Sealants:  Immediately after sealant application and prior to time skinning or curing
begins, tool sealants to form smooth, uniform beads of configuration indicated, to eliminate air
pockets, and to ensure contact and adhesion of sealant with sides of joint.  Remove excess sealants
from surfaces adjacent to joint.  Do not use tooling agents that discolor sealants or adjacent surfaces
or are not approved by sealant manufacturer.

1. Provide concave joint configuration per Figure 5A in ASTM C 1193, unless otherwise indicated.

a. Use masking tape to protect adjacent surfaces of recessed tooled joints.

3.4 CLEANING

A. Clean off excess sealants or sealant smears adjacent to joints as work progresses by methods and
with cleaning materials approved by manufacturers of joint sealants and of products in which joints
occur.

3.5 PROTECTION

A. Protect joint sealants during and after curing period from contact with contaminating substances or
from damage resulting from construction operations or other causes so that they are without
deterioration or damage at time of Substantial Completion.  If, despite such protection, damage or
deterioration occurs, cut out and remove damaged or deteriorated joint sealants immediately so that
and installations with repaired areas are indistinguishable from original work.

3.6 ELASTOMERIC JOINT SEALANT DATA SHEET

A. Elastomeric Joint Sealant Designation: One part Pourable Urethane Sealant

1. Base Polymer:  Urethane.
2. Type:  S (single component).
3. Grade:  P (pourable).
4. Class:  25.
5. Use Related to Exposure:  T (traffic).
6. Uses Related to Joint Substrates:  M, A, and, as applicable to joint substrates indicated.

a. Use O Joint Substrates:  Galvanized steel, concrete, ceramic tile.

7. Products:

a. "NR-201 Urexpan", Pecora Corp.
b. "Vulkem 45", Memco.
c. "Sonolastic SL 1", Sonneborn Building Products Division.
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B. Elastomeric Joint Sealant Designation: Multi-part non-sag urethane sealant

1. Base Polymer:  Urethane.
2. Type:  M (Multi component).
3. Grade:  NS (nonsag).
4. Class:  25.
5. Additional Movement Capability:  50 percent movement in extension and 50 percent in

compression for a total of 100 percent movement.
6. Use Related to Exposure:  NT (nontraffic).
7. Uses Related to Joint Substrates:  M, G, A, and , as applicable to joint substrates indicated, O.

a. Use O Joint Substrates:  Color anodized aluminum, aluminum coated with a high-
performance coating, galvanized steel, ceramic tile.

8. Products:  

a. "Dynatrol II", Pecora Corp.
b. "Vulkem 922", Mameco.
c. "Sonolastic NP2", Sonneborn Building Products Division.

C. Elastomeric Joint Sealant Designation: One part mildew resistant silicone

1. Base Polymer:  Acid-curing silicone.
2. Type:  S (single component).
3. Grade:  NS (nonsag).
4. Class:  25.
5. Use Related to Exposure:  NT (nontraffic).
6. Uses Related to Joint Substrates:  G, A, and, as applicable to joint substrates indicated, O.

a. Use O Joint Substrates:  Coated glass, color anodized aluminum, aluminum coated with
a high-performance coating, galvanized steel, brick, and ceramic tile.

7. Products:  

a. "786 Mildew Resistant", Dow Corning.
b. "Sanitary 1700", GE Silicones.

D. Elastomeric Joint Sealant Designation: Acrylic-Emulsion Sealant

1. Base Polymer: Acrylic -Emulsion Sealant.
2. Type:  S (single component).
3. Grade:  NS (nonsag).
4. Class:  25.
5. Use Related to Exposure:  NT (nontraffic).
6. Uses Related to Joint Substrates:  G, A, and, as applicable to joint substrates indicated
7. Products:

a. "AC-20," Pecora Corp.
b. "Sonolac," Sonneborn Building Products Div., ChemRex, Inc.
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c. "Tremco Acrylic Latex 834," Tremco, Inc.

3.7 JOINT SEALANT SCHEDULE

JOINT SEALERS

DESCRIPTION OF JOINT
CONSTRUCTION AND LOCATION
WHERE SEALANT IS TYPICALLY
APPLIED*.

One-Part Pourable Urethane
Sealant

Exterior and interior joints in horizontal
surfaces of concrete.

Multi-Part Nonsag Urethane
Sealant

Exterior and interior joints in vertical
surfaces of concrete; between metal and
concrete or mortar; interior and exterior
perimeter joints of metal frames in exterior
walls; exterior overhead joints.

Acrylic-Emulsion Sealant Interior joints in field-painted vertical and
overhead surfaces at perimeter of hollow
metal door and window frames; in gypsum
drywall, concrete, and concrete masonry;
and all other interior joints not indicated
otherwise.

   

END OF SECTION 07901
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